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NOTICE TO BIDDERS 

 

This project has a completion date of November 20, 2026. 

 
The City of Rolla hereby requests bids for “FY 2026 Asphalt Phase III, Project 618.” 
 
Liquidated Damages - Should the contractor fail to complete the work on or before the 
completion date specified the contractor will be charged liquidated damages in the 
amount of 500.00 per calendar day for each full calendar day that the work is not fully 
completed.  Liquidated damages will not be charged for weekends and holidays. 
 
Bids will be accepted until 11:00 a.m., Wednesday, June 3, 2026, in the office of the 
City Clerk, 3rd Floor, 901 North Elm Street, Rolla, Missouri, at which time they will be 
opened.  Bids shall be submitted in a sealed envelope and clearly marked “FY 2026 
Asphalt Phase III, PROJECT 618”. 
 
The bid price for the asphalt overlays shall include furnishing equipment, labor, and 
materials to place an estimated 2,240 tons of asphalt on 16th Street, Vichy Road, City 
Hall Parking Lots between Elm & Oak, City Hall Parking Lot south of 9th Street, 
Bandshell Parking Lot, City Lot at 8th & Rolla Street, & parking lot for the New Animal 
Shelter. (Map Attached) 

 
Pre-bid conference (optional) will be held on Wednesday, May 27, 2026 at 11:00 a.m. 
in the 4th floor conference room of the Public Works Department, 901 North Elm Street, 
Rolla, Missouri. 
  
Contractor shall be responsible for compliance with Section 290.250 of the Revised 
Missouri Statutes pertaining to prevailing wages. 
 
Only Missouri laborers and laborers from nonrestrictive states are allowed by law to be 
employed on Missouri’s public works projects when the unemployment rate exceeds 5% 
for two consecutive months. (Sections 290.3081 through 290.580 R.S.Mo.) 
 
Bidders are informed that pursuant to Section 285.530, R.S.Mo, as a condition of the 
award of any contract in excess of five thousand dollars ($5,000.00), the successful 
bidder shall, by sworn affidavit and provision of documentation, affirm its enrollment and 
participation in a federal work authorization program with respect to the employees 
working in connection to the contracted services. Successful bidders shall also sign an 
affidavit affirming that it does not knowingly employ any person who is an unauthorized 
alien in connection to the contracted services. 
 
Bidders are informed that the project is subject to the requirements of Section 292.675, 
R.S.Mo, which requires all contractors or subcontractors doing work on the project to 
provide, and require its on-site employees to complete, a ten (10) hour course in 
construction safety and health approved by the Occupation Safety and Health 
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Administration (“OSHA”) or a similar program approved by the Missouri Department of 
Labor and Industrial Relations which is at least as stringent as an approved OSHA 
program.  The training must be completed within sixty (60) days of the date work on the 
project commences.  On-site employees found on the worksite without documentation of 
the required training shall have twenty (20) days to produce such documentation. 
 
All bids shall be on the proposal form provided and shall be accompanied by submittals 
and a bid bond issued by an acceptable surety company and payable to the order of the 
City of Rolla, for not less than five percent (5%) of the total amount of the bid. 
 
The successful Contractor shall be expected to proceed as expeditiously as possible upon 
receipt of the NOTICE TO PROCEED.  The successful contractor will be required to 
have a City of Rolla business license.   
 
Payment shall be based on actual measured quantities. 
 
The City reserves the right to reject any and all bids. 
 
Bid documents and specifications may be reviewed in, or purchased for $35.00 from the 
Rolla Public Works Department, 4th Floor, 901 North Elm Street, Rolla, Missouri 65401.  
Bid documents can be picked up Monday through Friday, 8:00 a.m. to 5:00 p.m.  PDF 
copies will be emailed at no cost.  Specifications and the plan sheet can also be 
downloaded at www.rollacity.org/bids. 
 
 
 
Matthew Kreyling, P.E. 
City Engineer 
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INSTRUCTIONS TO BIDDERS 
 

1. Bids must be submitted on the “Bidder’s Proposal” form only.  Bids must be 
submitted in a sealed envelope, properly identified with the project name and 
number.  Attached to the Bid Proposal shall be any applicable information or 
specification sheets, properly filled out, for the items bid. 

 
2. The Bid must be filed with the City Clerk prior to the announced bid opening date 

and time. 
 
3. The City of Rolla reserves the right to accept or reject any and/or all bids. 
 
4. It will be the City’s intent to accept low competent bid if it meets specifications 

and conditions. 
 
5. Bidders are advised that the City of Rolla shall consider prior substandard goods 

or prior substandard service delivery or excessive distance to the City as a 
criterion for bid rejection. 

 
6. Bids equal in cost and specifications may go to the local bidder (given they meet 

all other conditions). 
 
7. All bids shall meet or exceed specifications. 
 
8. Alternate bids may be considered, providing all specification differences are 

clearly indicated and contain justification statements.  The City of Rolla shall be 
the sole judge as to the suitability of the service or equipment offered for the 
intended purpose from the alternate bid. 

 
9. Any exceptions to these terms or conditions or deviations from written 

specifications shall be shown in writing and attached to the Bidder’s Proposal. 
 
10. Bidders are cautioned to verify their proposal before submission as requests for 

amendments, withdrawals or proposals, if received by the City after the time 
specified for opening, will not be considered. 

 
11. In the event of discrepancies between Bidder’s “Per Unit” price quotation and 

“Extended Total” quotation, the “Per Unit” quotation shall prevail. 
 
12. Bidders must be factory authorized dealers for the equipment, service and parts of 

the items they are bidding. 
 
13. Local bidders shall be defined as bidders in Rolla and the area surrounding Rolla 

for a five-mile radius from the city limits. 
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14. Successful bidder will be required to have the appropriate City of Rolla business 
license. 
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INFORMATION FOR BIDDERS 

 

I. CONTRACT DOCUMENTS 
 
A. Plans, Specifications, and other contract documents, pursuant to which work is to 

be done, may be obtained at the office of the Public Works Director. 
 
B. The number of sets obtainable by any one party may be limited in accordance 

with available supply. 
 
C. Copies of drawings and specifications are on file at the office specified in 

Subparagraph A above for the convenience of subcontractors and suppliers and 
may be seen and examined during regular business hours. 

 
II. BIDDER’S OBLIGATION 
 
Before submitting proposals each bidder shall carefully examine drawings, specifications, 
and related contract documents, visit site of work and fully inform himself as to all 
existing conditions, facilities, restrictions, and other matters which can affect the work or 
the cost thereof. 
 
A. It is recommended that each bidder attend the pre-bid conference as outlined in 

the notice to bidders. 
 

B. Each bidder shall include in his proposal the cost of all work and materials 
required to complete the contract in as hereinafter specified. 

 
C. Failure or omission of any bidder to receive or examine any form, instrument, 

addendum, or other document, or to visit site and acquaint himself with existing 
conditions, shall in no way relieve him from any obligation with respect to his 
proposal or contract, and no extra compensation will be allowed by reason of 
anything or matter concerning which bidder should have fully informed himself 
prior to bidding. 

 
D. Submission of proposals shall be deemed acceptance of the above obligations and 

each and every obligation required to be performed by all of the contract 
documents in the event the proposal is accepted. 

 
III. DOCUMENT INTERPRETATION 
 
If any prospective bidder is in doubt as to the true meaning of any part of the 
specifications, drawings, or contract documents, he must submit a written request to the 
Public Works Director for an interpretation. 
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Requests for such interpretations must be delivered to the Public Works Director at least 
48 hours prior to time for receipt of proposals. 
 

A. Proposals are to be based only on interpretations as issued in form of addenda 
mailed only to each person who is on the Public Works Director’s record as 
receiving a set of the Contract Documents. 

 
IV. PROPOSALS 
 
Proposals will be received for the construction of “FY 2026 Asphalt Phase III, 
PROJECT 618.” 
 
A. Bidders shall apportion each Base Bid between various phases of the work, as 

stipulated in the Proposal Form.  All work is to be done as defined in 
specifications and as indicated on drawings. 

 

B. Proposals are to be presented in sealed envelopes which are to be plainly marked: 
“FY 2026 Asphalt Phase III, PROJECT 618” and mailed or delivered to the 
place specified in the Advertisement for Bids.  Bidders shall be responsible for 
actual delivery of proposals during business hours, and it shall not be sufficient to 
show that a proposal was mailed in time to be received before scheduled closing 
time for receipt of proposal. 

 

C. Bidder’s proposal shall include all city, state and federal sales, excise and similar 
taxes which may be lawfully assessed and all permits, governmental fees and 
licenses in connection with his performance of work and purchase of materials to 
be incorporated in the work. 

 

D. No bidder shall stipulate in his proposal any conditions not contained in the 
proposal form. 

 

E. The Owner reserves the right to waive informalities in proposals and to reject any 
or all proposals. 

 
V. MODIFICATION AND WITHDRAWAL OF BIDS 
 

Bidder may withdraw his proposal at any time prior to scheduled closing time for receipt 
of proposals, but no bidder may withdraw his proposal for the period of time specified in 
the Form of Proposal after scheduled closing time for receipt of bids. 

 

A. In the event any proposal is withdrawn after the scheduled closing time for receipt 
of proposals or bidder fails or refuses to execute contracts in accordance with a 
proposal acceptable to the City, or any other proposals submitted by such bidder 
may be considered by the City to have been withdrawn by such action on the part 
of the bidder. 
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B. Only telegrams, letters, and other written requests for modifications or corrections 
of previously submitted proposals, which are addressed in the same manner as 
proposals and are received by the City Clerk prior to scheduled closing time for 
receipt of proposals, will be accepted and proposals corrected in accordance with 
such written requests with the following provisions: 

 

1. Provided that any such written request is contained in a sealed envelope 
which is plainly marked: “FY 2026 Asphalt Phase III, PROJECT 618.” 

 
2. That in case of telegraphic modification the City is satisfied that written 

confirmation of such telegraphic modification over the signature of bidder 
was mailed prior to closing time.  If such written confirmation is not 
received within two days from date of closing time, no consideration shall 
be given to telegraphic modifications. 

 
VI. SIGNING OF PROPOSALS 
 
Proposals which are signed for a partnership shall be signed in the firm name by all 
partners, or in the firm name by Attorney-in-fact.  If signed by Attorney-in-fact, there 
should be attached to the proposal a Power of Attorney-in-fact evidencing authority to 
sign the proposal, dated the same date as the proposal and executed by all partners of the 
firm. 
 

A. Proposals which are signed for a corporation shall have the correct corporate 
name thereon and the signature of the president, attested by the Secretary and bear 
the corporate seal of the corporation. 

 

B. Proposals which are signed by an individual doing business under a firm name 
shall be signed in the name of the individual doing business under the proper firm 
name and style. 

 
VII. AWARD OF CONTRACT 
 
Subject to rights reserved, all work to be performed under these specifications will be 
awarded to one Contractor unless specifically modified under special conditions. 
 

A. The City reserves the right to let other contracts in connection with the work, 
including but not by way of limitation, contracts for furnishing and installation of 
furniture, equipment, machines, appliances and other apparatus. 

 

B. In awarding the contract the city may take into consideration the ability to 
promptly handle the additional work, skill, facilities, capacity, experience, ability, 
responsibility, previous work and financial standing of bidder, quality, efficiency 
and construction of equipment proposed to be furnished, period of time within 
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which equipment is proposed to be furnished and delivered, and necessity of 
prompt and efficient completion of work herein described.  Inability of any bidder 
to meet the requirements mentioned above may be cause for rejection of his 
proposal. 

 
VIII. CONTRACT SECURITY 
 

Each Bid must be accompanied by a bid bond payable to the owner for five percent (5%) 
of the total amount of the bid.  As soon as the bid prices have been compared, the owner 
will return the bonds of all except the three lowest responsible bidders.  When the 
agreement is executed the bonds of the two remaining unsuccessful bidders will be 
returned.  The bid bond of the successful bidder will be retained until the payment bond 
and performance bond have been executed and approved, after which it will be returned.  
Only a bid bond issued by an acceptable surety company will be accepted with each bid. 

A. Contractor shall furnish a performance bond in an amount at least equal to 100 
percent (100%) of the contract price as security for the faithful performance of his 
contract and for the payment of all persons performing labor on the project and 
furnishing materials in connection therewith under his contract as set forth in the 
standard form of performance bond.  The surety on such bond shall be a duly 
authorized surety company satisfactory to the City. 

 

B. Contractor shall furnish at no cost to the City, no later than the time at which the 
executed contract and bond are returned, a properly certified copy of the current 
Certificate of Authority to transact business in the State of Missouri of the surety 
company executing the required performance bond, such certificate to remain on 
file with the City Clerk.  No performance bond will be approved by the City until 
such a certificate is furnished unless there is on file with the City Clerk such a 
current certificate, in which event no additional certificate will be required during 
the period of time for which the current certificate is in effect. 

 

C. If at any time the City, for justifiable cause, shall be or become dissatisfied with 
any surety or sureties then upon the performance bond, the Contractor shall within 
five days after notice from the City to do so, substitute an acceptable bond signed 
by such other surety or sureties as may be satisfactory to the City. 

 

IX. NOTICE TO PROCEED 
 

Bidders must agree to commence work on a date to be specified in a written “Notice to 
Proceed” from the Public Works Director.  A Notice to Proceed will be issued when the 
city is ready for asphalt construction to begin.  Should the contractor fail to complete the 
work on or before the completion date specified the contractor will be charged liquidated 
damages in the amount of $500.00 per calendar day for each full calendar day that the 
work is not fully completed.  Liquidated damages will not be charged for weekends and 
holidays. 
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X. NUMBER OF CONSTRUCTION DOCUMENTS 
 

A. The City will furnish the Contractor a copy of the executed contract. 
 

B. The City will furnish the Contractor, free of charge, the number of complete sets 
of plans and specifications for the work and all applicable subdivisions thereof. 

 

C. The City will furnish the Contractor the number of copies of explanatory drawing 
changes required during construction as set forth in the Special Conditions. 

 



 16  



 17  

PROPOSAL  
FOR CONSTRUCTION OF 

 

 
Proposal Submitted by:  

 

To the City Council, City of Rolla, Missouri: 

 

I. This proposal is submitted for the Project entitled “FY 2026 Asphalt Phase III, 
PROJECT 618.” 

 
II. The Contract Documents for these improvements are those prepared by the Public 

Works Department, City of Rolla, Missouri. 
 
III. In submitting this proposal, the undersigned declares that the only persons or 

parties interested in the proposal as principals are those named herein; and that the 
proposal is made without collusion with any other person, firm, or corporation. 

IV. A bid bond issued by an acceptable surety company and payable to the order of 
the City of Rolla, for not less than five percent (5%) of the total amount of the 
bid, is attached to this bid proposal. 

 
V. The undersigned further declares that he has carefully examined the proposal, 

plans and Specifications, and that he has familiarized himself with all of the local 
conditions affecting the contract and the detailed requirements of construction, 
and understands that in making this Proposal he waives all right to plead any 
misunderstanding regarding the same. 

 
VI. The undersigned has by investigation of the site of the work and otherwise 

satisfied himself as to the nature and location of the work and has fully informed 
himself as to all conditions and matters that can in any way affect the work or the 
cost thereof. 

 
VII. The undersigned further understands and agrees that if this Proposal is accepted 

he is to furnish and provide all necessary machinery, tools, apparatus and other 
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means of construction, and to do all of the work and to furnish all of the materials 
specified in the contract, except such materials and/or work to be furnished by the 
City, in the manner and at the time therein prescribed, and in accordance with the 
requirements therein set forth. 

 
VIII. The undersigned will execute the agreement and furnish the required performance 

and Payment Bonds and proof of insurance coverage within fourteen (14) days 
after notice to him of acceptance of his bid by the City; and further, that this bid 
may not be withdrawn for a period of sixty (60) days after the date set for the 
opening thereof.  If any bidder shall withdraw his bid within said period, the 
Contractor shall be liable under the provisions of the Bid Security, or the 
Contractor and his surety shall be liable under the Bid Bond as the case may be. 
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CONTRACT AGREEMENT 

 

 

THIS AGREEMENT, made and entered into this  Day of  by and 
between the City of Rolla, Missouri, Party of the First Part and hereinafter called Owner,  
and  
 Party of the second Part and 

hereinafter called the Contractor. 
 
WITNESSETH: 
 
THAT WHEREAS, the Owner has caused to be prepared, in accordance with law, 
specifications, plans, and other Contract Documents for the work herein described, and 
has approved and adopted said documents, and has caused to be published and advertised 
for and in connection with the construction of: FY 2026 Asphalt Phase III, PROJECT 
618, in complete accord with the Contract Documents and the said plans and 
specifications; and 
 
WHEREAS, the said Contractor, in response to such advertisement, has submitted to the 
Owner, in the manner and at the time specified, a sealed proposal in accordance with the 
terms of said advertisement; and 
 
WHEREAS, the Owner, in the manner prescribed by law, has publicly opened, examined 
and canvassed the proposals submitted in response to the published invitation therefore, 
and as a result of such canvass has determined and declared the aforesaid Contractor to 
be lowest and best bidder for the said work and has duly awarded to the said Contractor a 
contract therefore, for the sum or sums named in the Contractor’s proposal, a copy 
thereof being attached to and made a part of this contract. 
 
NOW THEREFORE, in consideration of the compensation to be paid to the Contractor 
and of the mutual agreement herein contained, the parties to these presents have agreed 
and hereby agree, the Owner for itself and its successors, and the Contractor for itself, 
himself, or themselves, or its, his or their successors and assigns, or its, his, or their 
executors and administrators, as follows: 
 
ARTICLE I.  That the Contractor shall (a) furnish all tools, equipment, supplies, 
superintendent, transportation, and other construction accessories, services and facilities; 
(b) furnish all materials, supplies, and equipment specified and required to be 
incorporated in, and form a permanent part of the completed work except the items 
specified to be furnished by the Owner; (c) provide and perform all necessary labor, and 
(d) in a good, substantial, and workmanlike manner, and in accordance with the 
provisions of the General Conditions and the Special Conditions of the Contract, which 
are attached hereto and made a part hereof, and in conformity with the Contract Plans and 
Specifications designated and identified therein, execute, construct, and complete all 
work included in, and covered by the Owner’s official award of this Contract to the said 
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Contractor, such award being based on the acceptance by the Owner of the Contractor’s 
proposal, for the construction of  FY 2026 Asphalt Phase III, PROJECT 618. 

It is further stipulated that not less than the prevailing hourly rate of wages as found by 
the Department of Labor and Industrial Relations of the State of Missouri, or determined 
by the Court of Appeal shall be paid to all workers performing work under this Contract. 
 
ARTICLE II.  Contractor acknowledges that Section 285.530, R.S.Mo, prohibits any 
business entity or employer from knowingly employing, hiring for employment, or 
continuing to employ an unauthorized alien to perform work within the State of Missouri.  
Contractor therefore covenants that it is not knowingly in violation of Subsection 1 of 
Section 285.530, R.S.Mo, and that it will not knowingly employ, hire for employment, or 
continue to employ any unauthorized aliens to perform work on the Project, and that its 
employees are lawfully eligible to work in the United States. 
 
ARTICLE III.  Occupational Safety and Health Administration (OSHA) 
Safety Training: 
a. Contractor shall provide a ten (10) hour Occupational Safety and Health 

Administration (OSHA) construction safety program for all employees who will 
be on-site at the project.  The construction safety program shall include a course 
in construction safety and health that is approved by OSHA or a similar program 
approved by the Missouri Department of Labor and Industrial Relations which is 
at least as stringent as an approved OSHA program as required by Section 
292.675, R.S.Mo. 

b. Contractor shall require its on-site employees to complete a construction safety 
program within sixty (60) days after the date work on the project commences. 

c. Contractor acknowledges and agrees that any of Contractor’s employees found on 
the project site without the documentation of the successful completion of a 
construction safety program shall be required to produce such documentation 
within twenty (20) days, or will be subject to removal from the project. 

d. Contractor shall require all of its subcontractors to comply with the requirements 
of this Section and Section 292.675, R.S.Mo. 

Notice of Penalties for Failure to Provide Safety Training 
a. Pursuant to Section 292.675, R.S.Mo, Contractor shall forfeit to City as a penalty 

two thousand five hundred dollars ($2,500.00), plus one hundred dollars 
($100.00) for each on-site employee employed by Contractor or its Subcontractor, 
for each calendar day, or portion thereof, such on-site employee is employed 
without the construction safety training required in Safety Training section of 
Article III above. 

b. The penalty described in above subsection A of this section shall not begin to 
accrue until the time periods described in Sections B and C Safety Training of 
Article III above have elapsed. 

c. Violations of Article III – Safety Training above and imposition of the penalty 
described in this Section shall be investigated and determined by the Missouri 
Department of Labor and Industrial Relations.  
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ARTICLE IV.  That the Contractor shall construct and complete the work designated 
and described in the foregoing proposal and attached specifications in accordance with 
the Notice to Bidders, Instruction to Bidders, Proposal, Bond, General Conditions, 
Special Conditions, Technical Specifications, Drawings, Addenda, and other component 
parts of the Contract Documents hereto attached, all of which documents from the 
Contract and are as fully a part hereto as if repeated verbatim herein. 
 
ARTICLE V.  That the Owner shall pay to the Contractor for the performance of the 
work described as follows:  Complete construction of the improvements in accordance 
with plans and specifications; and the Contractor will accept as full compensation 
therefore, the sum (subject to  
adjustment as provided by the Contract) of  for 
All work covered by and included in the contract award and designated in the foregoing 
Article I.  Payment therefore shall be made in the manner provided in the General 
Conditions attached hereto. 
 
ARTICLE VI.  That the Contractor shall begin assembly of materials and equipment 
within ten (10) days after receipt from the Owner of executed copies of the Contract.   
 
Liquidated Damages - Should the contractor fail to complete the work on or before the 
completion date specified the contractor will be charged liquidated damages in the 
amount of $500.00 per calendar day for each full calendar day that the work is not fully 
completed.  Liquidated damages will not be charged for weekends and holidays. 
 
ARTICLE VII.  Before the final payment can be made to the Contractor on the project, 
the Contractor must complete and return the Affidavit Compliance with the Prevailing 
Wage Law form furnished at the end of the Special Conditions section. 
 
ARTICLE VIII.  Before the final payment can be made on the project to the Contractor, 
the Contractor must complete and return the Contractor’s Affidavit Regarding Settlement 
of Claims form furnished at the end of the Special Conditions section. 
 
ARTICLE IX.  This Contract will not be binding and effective until confirmed by the 
Owner. 
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IN WITNESS-WHEREOF:  The parties have executed this Contract as of the day and 
year first above written. 
 
CITY OF ROLLA, MISSOURI  CONTRACTOR 

BY   BY  
Mayor, Owner, Party of the First Part  
    
   
Printed Name   Printed Name/Title 

STATE OF MISSOURI ) 
SS ) 
County of Phelps ) 
 
On this  day of  before me appeared  , 
to me personally known, who, being by me duly sworn, did say that he is the Mayor of 
the City of Rolla, Missouri, a municipal corporation, and the seal affixed to said 
instrument is the corporate seal of said municipal corporation and that said instrument is 
the corporate seal of said municipal corporation and that said instrument was signed 
under authority of the City Council of  
of the City of Rolla, Missouri; and the said  Acknowledged  
said instrument to be the free act and deed of said municipal corporation. 
 
My commission expires:  

 

Notary Public 
 
STATE OF MISSOURI ) 
SS ) 
County of Phelps ) 
 
On this  day of  before me appeared  , 
to me personally known, who, being by me duly sworn, did say that (s)he is the  
of  
and that the seal affixed to said instrument is the corporate seal of said corporation by 
authority  
of its board of directors; and the said  acknowledged said 
instrument to be the free act and deed of said corporation. 
 
My commission expires:  

 

Notary Public 
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EVERY TRANSIENT EMPLOYER, as defined in Section 285.230, RSMo, enclosed 
in the laws section, must post in a prominent and easily accessible place at the work site 
a clearly legible copy of the following:  (1)  The notice of registration for employer 
withholding issued to such transient employer by the director of revenue; (2) Proof of 
coverage for workers’ compensation insurance or self-insurance signed by the transient 
employer and verified by the department of revenue through the records of the division 
of workers’ compensation; and (3) The notice of registration for unemployment 
insurance issued to such transient employer by the division of employment security. 
Any transient employer failing to comply with these requirements shall, under Section 
285.234, RSMo, enclosed in the laws section, be liable for a penalty of five hundred 
dollars per day until the notices required by this section are posted a required by that 
statute. 
 
PROOF OF LAWFUL PRESENCE - § 208.009 
 
1. This Missouri Statute prohibits any illegal alien from receiving state or local 
“public benefits,” and  
 
2. The Statute requires all applicants at the time of application for such public 
benefits to provide “affirmative proof that the applicant is a citizen or a permanent 
resident of the United State or is lawfully present in the United States.” 
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Affidavit of Work Authorization and Documentation 
 
Effective January 1, 2009 and pursuant to 285.530 R.S.Mo, for all agreements in excess 
of $5,000.00, the bidder must affirm its enrollment and participation in a federal work 
authorization program with respect to the employees proposed to work in connection with 
the services requested herein by 
 

●   submitting a completed, notarized copy of “AFFIDAVIT OF 
COMPLIANCE WITH SECTION 285.500 R.S.MO., ET SEQ. FOR 
ALL AGREEMENTS IN EXCESS OF $5,000.00” and 

 
● providing documentation affirming the bidder’s enrollment and 

participation in a federal work authorization program (see below) with 
respect to the employees proposed to work in connection with the 
services requested herein. 

 
The City of Rolla encourages companies that are not already enrolled and participating in 
a federal work authorization program to do so. 
 
E-Verify is an example of a federal work authorization program.  Acceptable enrollment 
and participation documentation consists of the following two pages of the E-Verify 
Memorandum of Understanding (MOU):  1) a valid, completed copy of the first page 
identifying the bidder and 2) a valid copy of the signature page completed and signed by 
the bidder, the Social Security Administration, and the Department of Homeland Security  
- Verification Division. 
 
Information regarding E-verify is available at  
http://www.dhs.gov/xprevprot/programs/gc_1185221678150.shtm. or by calling 888-
464-4218. 
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AFFIDAVIT OF COMPLIANCE 
SECTION 285.530.2 

 
State of Missouri  ) ss 
 
County of    ) 
 
 Now this   day of     , 20 __ , the undersigned, being first duly 
sworn, deposes and says: 

1. I am more than 18 years of age. 
2. I make this affidavit from my personal knowledge of the facts stated herein or upon 

information and facts available to me as a duly authorized owner, partner, 
corporate or LLC officer or Human Relations Director of     
    

  (name of Corporation, LLC, sole proprietorship or 
partnership) 

3. I am authorized to make this affidavit on behalf of      
 . 
                     (name of business entity, same as 
above) 

4. I state and affirm that        is enrolled and is 
currently  
                                         Name of business entity, same as above 
participating in E-Verify, a federal work authorization program or another 
equivalent electronic verification of work authorization program operated by the 
United States Department of Homeland Security under the Immigration Reform and 
Control Act of 1986. 

5. Further,       does not knowingly employ any 
person who is  
                  (name of business entity, same as above) 
an unauthorized alien. 

6. Further,      has performed an electronic verification 
check 
             (name of business entity, same as above) 
as described above on all workers hired since January 1, 2009 or obtained documents 
required for completion of a federal I-9 form before it began participating in e-
verify. 

7. Attached to this affidavit is a true and accurate copy of this company’s 
Memorandum of Understanding with the United States concerning the use of e-
verify. 
I certify under penalty of perjury that the statements above are complete, true and 
accurate to the best of my knowledge and belief. 
 
       
 (Authorized Agent, Partner, Owner or Officer 
 
If business has a Human Relations Director or equivalent that person must sign as an 
affiant as well. 
 
I certify under penalty of perjury that the statements above are complete, true and 
accurate to the best of my knowledge and belief. 
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                              Human Relations Director 
 
This form is promulgated pursuant to 15CSR 60-15.020.  Use of this form is not required 
but the Attorney General has deemed this affidavit sufficient in form to satisfy the 
requirements of section 285.540, RSMo., Supp. 2008. 
 
 
 
 
FURTHER THE AFFIANT SAYETH NOT 
 

           
                                                                                                (Signature) 
 
 On this    day of     in the year 20 ___, before me,   
  _____________________________a Notary Public in and for said State, 
personally appeared          , known 
to me to be the person who executed the within affidavit, and acknowledged to me that 
he/she executed the same for the purposes therein stated. 
 
 IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official 
seal in the county and State aforesaid, the day and year first above written. 
 

       
                                                                                                               Notary Public   
 
My Commission Expires:                        
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GENERAL SPECIFICATIONS 
 

A. Asphaltic Concrete  
This surface course for the roadway shall be known as Plant Mix Bituminous 
Pavement BP-1, BP-2, Bituminous Base or Bituminous Surface Leveling and 
shall be constructed as outlined in Missouri Standard Specifications for Highway 
Construction, latest edition.  All mix designs must be currently approved by 
MoDOT for use.  

 
B. Testing 
 Testing requirements shall be outlined in Missouri Standard Specifications for 

Highway Construction, latest edition.  Testing shall be done by a local agency or 
by consultant employed by local agency. 

 
C. Traffic Control 
 The City of Rolla will be responsible providing all necessary traffic control 

devices.  The Contractor will be responsible for installing temporary traffic 
control devices and flagging including installing any required detours.  The 
contractor will be responsible for installing temporary pavement markings, the 
City of Rolla will provide the temporary pavement markings. 

 
D. Prevailing Wages 
 The Contractor shall be responsible for compliance with Section 290.250 of the 

Revised Missouri Statutes pertaining to payment of prevailing wages. 
 

E.  Tack 
 This shall consist of liquid asphalt (Designation SS1-H), applied at a rate of 0.08 
gallon per square yard unless otherwise specified, conforming to Missouri State 
Highway Commission. 

 

F.  Coldmilling 
 This shall consist of removing 1” or 2” of the existing surface.  There may be 
concrete patches that require milling.  No additional payment for milling 
concrete patches.  The coldmilled area must be filled with asphalt within 48 
hours. The City of Rolla will NOT provide trucking, cleanup and hauling off of 
millings. The contractor must provide a sweeper and operator to assist cleanup.  
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BID PRICE 
 

FY 2026 Asphalt Phase III 
PROJECT 618 

 
The bid price for the asphalt overlays shall include furnishing equipment, labor, and 
materials to place an estimated 2,240 tons of asphalt on 16th Street, Vichy Road, City 
Hall Parking Lots between Elm & Oak, City Hall Parking Lot south of 9th Street, 
Bandshell Parking Lot, City Lot at 8th & Rolla Street, & parking lot for the New Animal 
Shelter. (Map Attached) 

 
Work at the 3 City Hall Lots & the Bandshell Lot shall be phased such that only one lot 
is closed for work at any given time.  The schedule for this work shall be coordinated 
with City Staff to avoid conflicts with any events utilizing these lots. 
 
Incidental to this work will be the adjustment water valves to the level of the new 
pavement. There is no direct pay for adjusting water valves.  The Contractor will be 
responsible for all necessary labor and equipment. The City will provide risers for water 
valves.  The estimated adjustments necessary are 10 water valves. 
 
This bid will be awarded based on the total price of all of these items. 
 
The City reserves the right to waive informalities in proposals and to reject any or all 
proposals or parts of proposals. 
 
Payment shall be made for actual measured quantities.  Asphalt price per ton shall be 
based on MoDOT’s asphalt price index in MoDOT’s General Provisions.  The base 
price will be announced immediately prior to bid opening. 
 

Bidders must agree to commence work on a date to be specified in a written “Notice to 
Proceed” from the Public Works Director.  A Notice to Proceed will be issued when it is 
ready for asphalt construction to begin.  Should the contractor fail to complete the work 
on or before the completion date specified the contractor will be charged liquidated 
damages in the amount of $500.00 per calendar day for each full calendar day that the 
work is not fully completed.  Liquidated damages will not be charged for weekends and 
holidays. 
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Area Name Calendar Days Depth and Type 

16th Street 5 2” BP-1 

Vichy Road 5 2” BP-1 

East City Hall Lot 5 2” BP-1 

West City Hall Lot 5 2” BP-1 

South City Hall Lot 5 2” BP-1 

Bandshell Lot 5 2” BP-1 

8th & Rolla Lot 5 2” BP-1 

*Animal Shelter Lot 15 2” BP-1 & 2” Bit-base 

 
*ANIMAL SHELTER LOT IS NEW CONSTRUCTION. 
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FY 2026 ASPHALT PHASE III PROJECT 618 
CITY OF ROLLA, MISSOURI 

QUOTATION FORM 
 

The estimated quantities below are to be used as estimates only.  The City of Rolla reserves 
the right to add or delete quantities or locations. 

 
Includes all labor, materials, and equipment necessary for constructing all improvements as 
directed at various locations throughout the community and as shown in these specifications. 
 
Price per ton shall be based on MoDOT’s asphalt price index in MoDOT’s General 
Provisions.  The base price will be announced immediately prior to bid opening. 
 

 

Description Quantity Unit Price Extended Total 

BP-1 (Parking Lots) 1,463    TN $  $  

BP-1 (Streets) 524    TN $  $  

Milling  14,105    SY $  $  

Tack  1,285 GAL $  $  

Bit-Base 253    TN $  $  

      

 $  

 
 

Date 
   

Address 
 

 
Signature 

   
City 

 

     

 
Printed Name 

   
State, Zip 

 

 
Title 

   
Phone 

 

 
Firm 

   
Fax 

 

 
E-mail Address 

 
 

   

 
Acknowledgement 

of Addendum  
No.  
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GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 

 

ARTICLE 1 

CONTRACT DOCUMENTS 

 

1.1 DEFINITION 

1.1.1 THE CONTRACT DOCUMENTS 

The Contract Documents consist of the City of Rolla-Contractor Agreement, the 
Conditions of the Contract (General, Supplementary and other Conditions), the 
Drawings, the Specifications, and all Addenda issued prior to and all 
Modifications issued after execution of the Contract.  A Modification is (1) a 
written amendment to the Contract signed by both parties, (2) a Change Order, (3) 
a written interpretation issued by the Public Works Director pursuant to 
Subparagraph 2.2.8, or (4) a written order for a minor change in the Work issued 
by the Public Works Director pursuant to Paragraph 12.4.  The Contract 
Documents do not include Bidding Documents such as the Advertisement or 
Invitation to Bid, the Instructions to Bidders, sample forms, the Contractor’s Bid 
or portions of Addenda relating to any of these, or any other documents, unless 
specifically enumerated in the City of Rolla-Contractor Agreement. 

1.1.2 THE CONTRACT 

The Contract Documents form the Contract for Construction.  This Contract 
represents the entire and integrated agreement between the parties hereto and 
supersedes all prior negotiations, representations, or agreements, either written or 
oral.  The Contract may be amended or modified only by a Modification as 
defined in Subparagraph 1.1.1. 

1.1.3 THE WORK 

The Work comprises the completed construction required by the Contract 
Documents and includes all labor necessary to produce such construction, and all 
materials and equipment incorporated or to be incorporated in such construction. 

1.1.4 THE PROJECT 

The Project is the total construction of the Work performed under the Contract.  
Documents may be the whole or a part. 

1.2 EXECUTION, CORRELATION AND INTENT 

The Contract Documents shall be signed in not less than triplicate by the City of 
Rolla and Contractor.  If either the City or the Contractor or both do not sign the 
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Conditions of the Contract, Drawings, Specifications, or any of the other Contract 
Documents, the Public Works Director shall identify such Documents. 

1.2.1 By executing the Contract Documents the Contractor represents that he has 
visited the site, familiarized himself with the local conditions under which the 
work is to be performed, and correlated his observations with the requirements of 
the Contract Documents. 

1.2.2 The intent of the Contract Documents is to include all items necessary for the 
proper execution and completion of the Work.  The Contract Documents are 
complementary, and what is required by any one shall be as binding as if required 
by all.  Work not covered in the Contract Documents will not be required unless it 
is consistent therewith and is reasonably inferable therefrom as being necessary to 
produce the intended results.  Words and abbreviations which have well-known 
technical or trade meanings are used in the Contract Documents in accordance 
with such recognized meanings. 

1.2.3 The organization of the Specifications into divisions, sections and articles, and the 
arrangement of Drawings shall not control the Contractor in dividing the Work 
among Subcontractors or in establishing the extent of Work to be performed by 
any trade. 

1.3 OWNERSHIP AND USE OF DOCUMENTS 

1.3.1 All Drawings, Specifications and copies thereof furnished by the Public Works 
Director are and shall remain the property of the City.  They are to be used with 
respect to this Project and are not to be used on any other project.  Submission or 
distribution to meet official regulatory requirements or for other purposes in 
connection with the Project is not to be construed as publication in derogation of 
the City’s common law copyright or other reserved rights. 



 35  

ARTICLE 2 

PUBLIC WORKS DIRECTOR 

 
2.1 DEFINITION 

2.1.1 The Public Works Director is the person lawfully licensed to practice engineering, 
or an entity lawfully practicing Engineering identified as such in the City of 
Rolla-Contractor Agreement, and is referred to throughout the Contract 
Documents as if singular in number and masculine in gender.  The term Public 
Works Director means the Public Works Director or his authorized representative. 

2.2 ADMINISTRATION OF THE CONTRACT 

2.2.1 The Public Works Director will provide administration of the Contract as 
hereinafter described. 

2.2.2 The Public Works Director will be the City’s representative during construction 
and until final payment is due.  The Public Works Director will advise and consult 
with appropriate City representatives.  The City’s instructions to the Contractor 
shall be forwarded through the Public Works Director.  The Public Works 
Director will have authority to act on behalf of the city only to the extent provided 
in the Contract Documents. 

2.2.3 The Public Works Director will visit the site at intervals appropriate to the stage 
of construction to monitor the progress and quality of the Work and to determine 
if the Work is proceeding in accordance with the Contract Documents.  The 
Public Works Director will make on-site inspections to check the quality or 
quantity of the Work.  On the basis of his on-site observations he will endeavor to 
guard the Owner against defects and deficiencies in the Work of the Contractor. 

2.2.4 The Public Works Director will not be responsible for and will not have control or 
charge of construction means, methods, techniques, sequences or procedures, or 
for safety precautions and programs in connection with the Work, and he will not 
be responsible for the Contractor’s failure to carry out the work in accordance 
with the Contract Documents.  The Public Works Director will not be responsible 
for or have control or charge over the acts or omissions of the Contractor, 
Subcontractors, or any of their agents or employees, or any other persons 
performing any of the Work. 

2.2.5 The Public Works Director shall at all times have access to the Work wherever it 
is in preparation and progress.  The Contractor shall provide facilities for such 
access so the Public Works Director may perform his functions under the Contract 
Documents. 

2.2.6 Based on the Public Works Director’s observations and an evaluation of the 
Contractor’s Applications for Payment, the Public Works Director will determine 
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the amounts owed to the Contractor and will issue Certificates for Payment in 
such amounts, as provided in Paragraph 9.4. 

2.2.7 The Public Works Director will be the interpreter of the requirements of the 
Contract Documents and the judge of the performance thereunder by both the City 
and Contractor. 

2.2.8 The Public Works Director will render interpretations necessary for the proper 
execution or progress of the Work, with reasonable promptness and in accordance 
with any time limit agreed upon.  Either party to the Contract may make written 
request to the Public Works Director for such interpretations. 

2.2.9 Claims, disputes and other matters in question between the Contractor and the 
City relating to the execution or progress of the Work or the interpretation of the 
Contract Documents shall be referred initially to the Public Works Director for 
decision which he will render in writing within a reasonable time. 

2.2.10 All interpretations and decisions of the Public Works Director shall be consistent 
with the intent of and reasonably inferable from the Contract Documents and will 
be in writing or in the form of drawings.  In his capacity as interpreter and judge, 
he will endeavor to secure faithful performance by both the City and the 
Contractor, will not show partiality to either, and will not be liable for the result 
of any interpretation or decision rendered in good faith in such capacity. 

2.2.11 The Public Works Director’s decisions in matters relating to artistic effect will be 
final if consistent with the intent of the Contract Documents. 

2.2.12 Any claim, dispute or other matter in question between the Contractor and the 
City referred to the Public Works Director, except those relating to artistic effect 
as provided in Subparagraph 2.2.11 and except those which have been waived by 
the making or acceptance of final payment as provided in Subparagraphs 9.9.4 
and 9.9.5, shall be subject to arbitration upon the written demand of either party.  
However, no demand for arbitration of any such claim, dispute or other matter 
may be made until the earlier of (1) the date on which the Public Works Director 
has rendered a written decision, or (2) the tenth day after the parties have 
presented their evidence to the Public Works Director or have been given a 
reasonable opportunity to do so, if the Public Works Director has not rendered his 
written decision by that date.  When such a written decision of the Public Works 
Director states (1) that the decision is final but subject to appeal, and (2) that any 
demand for arbitration of a claim, dispute or other matter covered by such 
decision must be made within thirty (30) days after the date on which the party 
making the demand receives the written decision, failure to demand arbitration 
within said thirty (30) day period will result in the Public Works Director’s 
decision becoming final and binding upon the Public Works Director and the 
Contractor.  If the Public Works Director renders a decision after arbitration 
proceedings have been initiated, such decision may be entered as evidence but 
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will not supersede any arbitration proceedings unless the decision is acceptable to 
all parties concerned. 

2.2.13 The Public Works Director will have authority to reject Work which does not 
conform to the Contract Documents.  Whenever, in his opinion, he considers it 
necessary or advisable for the implementation of the intent of the Contract 
Documents, he will have authority to require special inspection or testing of the 
Work in accordance with Subparagraph 7.7.2 whether or not such work be then 
fabricated, installed or completed.  However, neither the Public Works Director’s 
authority to act under this Subparagraph 2.2.13, nor any decision made by him in 
good faith either to exercise or not to exercise such authority, shall give rise to 
any duty or responsibility of the Public Works Director to the Contractor, any 
Subcontractor, any of their agents or employees, or any other person performing 
any of the Work. 

2.2.14 The Public Works Director will review and approve or take other appropriate 
action upon Contractor’s submittal such as Shop Drawings, Product Data and 
Samples, but only for conformance with the design concept of the Work and with 
the information given in the Contract Documents.  Such action shall be taken with 
reasonable promptness so as to cause no delay.  The Public Works Director’s 
approval of a specific item shall not indicate approval of an assembly of which the 
item is a component. 

2.2.15 The Public Works Director will prepare Change Orders in accordance with 
Article 12, and will have authority to order minor changes in the Work as 
provided in Subparagraph12.4.1. 

2.2.16 The Public Works Director will conduct inspections to determine the dates of 
substantial completion and final completion, will receive and forward to the City 
for the City’s review written warranties and related documents required by the 
Contract and assembled by the Contractor, and will issue a final Certificate for 
Payment upon compliance with the requirements of Paragraph 9.9. 

2.2.17 The Public Works Director will provide one or more Project Representatives to 
assist the Public Works Director in carrying out his responsibilities at the site.  
The duties, responsibilities and limitations of authority of any such Project 
Representative shall be as set forth in an exhibit to be incorporated in the Contract 
Documents. 
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ARTICLE 3 
CITY 

 
 

3.1 DEFINITION 

3.1.1. The City is the entity identified as such in the City of Rolla – Contractor 
Agreement and is referred to throughout the Contract Documents as if singular in 
number and masculine in gender. The term City means the City of Rolla or its 
authorized representative. 

3.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 

3.2.1 The City shall, at the request of the Contractor, at the time of execution of the 
City of Rolla – Contractor Agreement, furnish to the Contractor reasonable 
evidence that he had made financial arrangements to fulfill his obligation under 
the Contract. Unless such reasonable evidence is furnished, the Contractor is not 
required to execute the City of Rolla Contractor Agreement or to commence the 
Work. 

3.2.2. The City shall furnish all surveys describing the physical characteristics, legal 
limitations, utility locations, right-of-ways and easement for the site of the 
Project. 

3.2.3 Rock grade shall be graded to ± .2’.  The Contractor will be required to finalize 
grade by cutting or filling with 1” clean crushed stone supplied by the City. 

3.2.4 Except as provided in Subparagraph 4.7.1, the City shall secure and pay for 
necessary approvals, easements, assessments and charges required for the 
construction, use, or occupancy of permanent structures or for permanent changes 
in existing facilities. 

3.2.5 Information or services under the City’s control shall be furnished by the City 
with reasonable promptness to avoid delay in the orderly progress of the Work. 

3.2.6 Unless otherwise provided in the Contract Documents, the Contractor will be 
furnished, free of charge, all copies of Drawings and Specifications reasonably 
necessary for the execution of the Work. 

3.2.7 The City shall forward all instructions to the Contractor through the City Public 
Works Director. 

3.2.8 The foregoing is in addition to other duties and responsibilities of the City 
enumerated herein and especially those in respect to Work by City or by Separate 
Contractors, Payments and Completion, and Insurance in Articles 6, 9 and 11 
respectively. 
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3.3 CITY’S RIGHT TO STOP THE WORK 

3.3.1 If the Contractor fails to correct defective Work as required by Paragraph 13.2 or 
persistently fails to carry out the Work in accordance with the Contract 
Documents, the City by a written order signed personally by the Mayor and 
Public Works Director, may order the Contractor to stop the Work, or any portion 
thereof, until the cause of such order has been eliminated; however, this right of 
the City to stop the Work shall not give rise to any duty on the part of the City to 
exercise this right for the benefit to the extent required by Subparagraph 6.1.3. 

3.4 CITY’S RIGHT TO CARRY OUT THE WORK 

3.4.1 If the Contractor defaults or neglects to carry out the Work in accordance with the 
Contract Documents and fails within seven days after receipt of written notice 
from the City to commence and continue correction of such default or neglect 
with diligence and promptness, the City may, after seven days following receipt 
by the Contractor of an additional written notice and without prejudice to any 
other remedy he may have, make good such deficiencies.  In such case an 
appropriate Change Order shall be issued deducting from the payments then or 
thereafter due the Contractor the cost of correcting such deficiencies including 
compensation for the Public Works Director’s office additional services made 
necessary by such default, neglect or failure.  Such action by the City and the 
amount charged to the Contractor are both subject to the prior approval of the 
Public Works Director.  If the payments then or thereafter due the Contractor are 
not sufficient to cover such amount, the Contractor shall pay the difference to the 
City. 
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ARTICLE 4 
CONTRACTOR 

 
 

4.1 DEFINITION 

4.1.1 The Contractor is the person or entity identified as such in the City of Rolla-
Contractor agreement and is referred to throughout the contract Documents as if 
singular in number and masculine in gender.  The term Contractor means the 
Contractor or his authorized representative. 

4.2 REVIEW OF CONTRACT DOCUMENTS 

4.2.1 The Contractor shall carefully study and compare the Contract Documents and 
shall At once report to the Public Works Director any error, inconsistency or 
omission he may discover.  The Contractor shall not be liable to the City or the 
Public works Director for any damage resulting from any such errors, 
inconsistencies or omissions in the Contract Documents.  The Contractor shall 
perform no portion of the Work at any time without Contract Documents or, 
where required, approved Shop Drawings, Product Data or Samples for such 
portion of the work. 

4.3 SUPERVISION AND CONSTRUCTION PROCEDURES 

4.3.1 The Contractor shall supervise and direct the Work, using his best skill and 
attention.  He shall be solely responsible for all construction means, methods, 
techniques, sequences and procedures and for coordinating all portions of the 
Work under the Contract. 

4.3.2 The Contractor shall be responsible to the City for the acts and omissions of his 
employees, Subcontractors and their agents and employees, and other persons 
performing any of the Work under a contract with the Contractor. 

4.3.3 The Contractor shall not be relieved from his obligations to perform the Work in 
accordance with the Contract Documents. Either by the activities or duties of the 
Public Works Director in his administration of the contract, or by inspections, 
tests or approvals required or performed under Paragraph 7.7 by persons other 
than the Contractor. 

4.4       BEFORE FINAL PAYMENT-REQUIRED FINAL FORMS COMPLETION 

4.4.1. Before final payment can be made, the general contractor and all subcontractors 
must file an ”Affidavit of Compliance” form PW-4 (Enclosed in Special 
Conditions Section) with Public Works.  The affidavit must state the contractor 
has fully complied with the Missouri Prevailing Wage Law, and Public Works 
must verify the correct wages were paid.  No payment can be legally made by 
Public Works to the Contractor until the affidavit is filed in proper form and order 
with Public Works (See Sections 290.290 and 290.325, RSMo). 
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4.4.2. Contractor’s Affidavit regarding Settlement of Claims must be completed by 

the Contractor and returned to Public Works before final payment can be made to 
the Contractor.  This form can be found at the end of Special Conditions in these 
specifications. 

 
4.5       LABOR AND MATERIALS 

 
4.5.1 Unless otherwise provided in the Contract Documents, the contractor shall 

provide and pay for all labor, materials, equipment, tools, construction equipment 
and machinery, water, heat utilities, transportation, and other facilities and 
services necessary for the proper execution and completion of the Work whether 
temporary or permanent and whether or not incorporated or to be incorporated in 
the Work. 

4.5.2 The Contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the Work any unfit person or anyone not 
skilled in the task assigned to him. 

4.6 WARRANTY 

4.6.1 The Contractor warrants to the City and the Public Works Director that all 
materials and equipment furnished under this Contract will be new unless 
otherwise specified, and that all Work will be of good quality, free from faults and 
defects and in conformance with the Contract Documents.  All Work not 
conforming to these requirements, including substitutions not properly approved 
and authorized, may be considered defective.  If required by the Public Works 
Director, the Contractor shall furnish satisfactory evidence as to the kind and 
quality of materials and equipment.  This warranty is not limited by the provisions 
of Paragraph 13.2. 

4.7 TAXES 

4.7.1 Missouri State Statues 144.062, effective April 28, 1994, allows for a sales tax 
exemption to contractors constructing, repairing or remodeling facilities or 
purchasing personal property and materials to be incorporated into and consumed 
in the construction of projects for a tax exemption entity.  The tax entity shall 
furnish a signed exemption certificate authorizing such purchases for the 
construction, repair or remodeling project to each contractor and/or subcontractor.  
For further information please contact the Department of Public Works, 
Telephone (573) 364-8659.  A form approved by the Department of Public Works 
will be provided upon request. 

4.8 PERMITS, FEES AND NOTICES 

4.8.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure 
and pay for the building permit and for all other permits and governmental fees, 
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licenses and inspections necessary for the proper execution and completion of the 
Work which are customarily secured after execution of the Contract and which 
are legally required at the time the bids are received. 

4.8.2 The Contractor shall give all notices and comply with all laws, ordinances, rules, 
regulations and lawful orders of any public authority bearing on the performance 
of the Work. 

4.8.3 It is not the responsibility of the Contractor to make certain that the Contract 
Documents are in accordance with applicable laws, statutes, building codes and 
regulations.  If the Contractor observes that any of the Contract Documents are at 
variance therewith in any respect, he shall promptly notify the Public Works 
Director in writing, and any necessary changes shall be accomplished by 
appropriate Modification. 

4.8.4 If the Contractor performs any Work knowing it to be contrary to such laws, 
ordinances, rules and regulation, and without such notice to the Public Works 
Director, he shall assume full responsibility therefore and shall bear all costs 
attributable thereto. 

4.9 ALLOWANCES 

4.9.1 The Contractor shall include in the Contract Sum all allowances stated in the 
Contract Documents.  Items covered by these allowances shall be supplied for 
such amounts and by such persons as the City may direct, but the Contractor will 
not be required to employ persons against whom he makes a reasonable objection. 

4.9.2. Unless otherwise provided in the Contract Documents: (.1) these allowances shall 
cover the cost to the Contractor, less any applicable trade discount, of the 
materials and equipment required by the allowance delivered at the site, and all 
applicable taxes; (.2) the Contractor’s costs for unloading and handling on the 
site, labor, installation costs, overhead, profit and other expenses contemplated for 
the original allowance shall be included in the contract Sum and not in the 
allowance; (.3) whenever the cost is more than or less than the allowance, the 
Contract Sum shall be adjusted accordingly by Change Order, the amount of 
which will recognize changes, if any, in handling costs on the site, labor, 
installation costs, overhead, profit and other expenses. 

4.10 SUPERINTENDENT 

4.10.1 The Contractor shall employ a competent superintendent and necessary assistants 
who shall be in attendance at the Project site during the progress of the Work.  
The superintendent shall represent the Contractor and all communications given 
to the superintendent shall be as binding as if given to the Contractor.  Important 
communications shall be confirmed in writing.  Other communication shall be so 
confirmed on written request in each case. 
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4.11 PROGRESS SCHEDULE 

4.11.1 The Contractor, immediately after being awarded the Contract, shall prepare and 
submit for the City and Public Works Director’s information an estimated 
progress schedule for the Work.  The progress schedule shall be related to the 
entire Project to the extent required by the Contract Documents, and shall provide 
for expeditious and practicable execution of the Work. 

4.12 DOCUMENTS AND SAMPLES AT THE SITE 

4.12.1 The Contractor shall maintain at the site for the City one record copy of all 
Drawings, Specifications, Addenda, Change Orders and other Modifications, in 
good order and marked currently to record all changes made during construction, 
and approved Shop Drawings, Product Data and Samples.  These shall be 
available to the Public Works Director and shall be delivered to him for the City 
upon completion of the Work. 

4.13 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

4.13.1 Shop Drawings are drawings, diagrams, schedules and other data specially 
prepared for the Work by the Contractor or any Subcontractor, manufacturer, 
supplier or distributor to illustrate some portion of the Work. 

4.13.2 Product Data are illustrations, standard schedules, performance charts, 
instructions, brochures, diagrams and other information furnished by the 
Contractor to illustrate a material, product or system for some portion of the 
Work. 

4.13.3 Samples are physical examples that illustrate materials, equipment or 
workmanship and establish standards by which the Work will be judged. 

4.13.4 The Contractor shall review, approve and submit, with reasonable promptness and 
in such sequence as to cause no delay in the Work or in the work of the Owner or 
any separate Contractor, all Shop Drawings, Product Data and Samples required 
by the Contract Documents. 

4.13.5 By approving and submitting Shop Drawings, Product Data and Samples, the 
Contractor represents that he has determined and verified all materials, field 
measurements, and field construction criteria related thereto, or will do so, and 
that he has checked and coordinated the information contained within such 
submittals with the requirements of the Work and of the Contract Documents. 

4.13.6 The Contractor shall not be relieved of responsibility for any deviation from the 
requirements of the Contract Documents by the Public Works Director’s approval 
of Shop Drawings, Product Data or Samples under Subparagraph 2.2.14 unless 
the Contractor has specifically informed the Engineer in writing of such deviation 
at the time of submission and the Public Works Director has given written 
approval to the specific deviation.  The Contractor shall not be relieved from 
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responsibility for errors or omissions in the Shop Drawings, Product Data or 
Samples by the Public Works Director’s approval thereof. 

4.13.7 The Contractor shall direct specific attention, in writing or on resubmitted Shop 
Drawings, Product Data or Samples, to revisions other than those requested by the 
Public Works Director on previous submittals. 

4.13.8 No portion of the Work requiring submission of a Shop Drawing, Product Data or 
Sample shall be commenced until the submittal has been approved by the Public 
Works Director as provided in Subparagraph 2.2.14.  All such portions of the 
Work shall be in accordance with approved submittals. 

4.14 USE OF SITE 

4.14.1 The Contractor shall confine operations at the site to areas permitted by law, 
ordinances, permits and the Contract Documents and shall not unreasonably 
encumber the site with any materials or equipment. 

4.15 CUTTING AND PATCHING OF WORK 

4.15.1 The Contractor shall be responsible for all cutting, fitting or patching that may be 
required to complete the Work or to make its several parts fit together properly. 

4.15.2 The Contractor shall not damage or endanger any portion of the Work or the work 
of the city or any separate Contractors by cutting, patching or otherwise altering 
any work, or by excavation.  The Contractor shall not cut or otherwise alter the 
work of the City or any separate Contractor except with the written consent of the 
City and of such separate Contractor.  The Contractor shall not unreasonably 
withhold from the City or any separate Contractor his consent to cutting or 
otherwise altering the Work. 

4.16 CLEANING UP 

4.16.1 The Contractor at all times shall keep the construction site free from accumulation 
of waste materials or rubbish caused by his operations.  At the completion of the 
work he shall remove all his waste materials and rubbish from and about the 
Project as well as all his tools, construction equipment, machinery and surplus 
materials. 

4.16.2 If the Contractor fails to clean up at the completion of the Work, the City may do 
so as provided in Paragraph 3.4 and the cost thereof shall be charged to the 
Contractor. 

4.17 COMMUNICATIONS 

4.17.1 The Contractor shall forward all communications to the City through the Public 
Works Director. 
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4.18 ROYALTIES AND PATENTS 

4.18.1 The Contractor shall pay all royalties and license fees.  He shall defend all suits or 
claims for infringement of any patent rights and shall save the City harmless from 
loss on account thereof, except that the City shall be responsible for all such loss 
when a particular design, process or the product of a particular manufacturer or 
manufacturers is specified, but if the Contractor has reason to believe that the 
design, process or product specified is an infringement of a patent, he shall be 
responsible for such loss unless he promptly gives such information to the Public 
Works Director. 

4.19 INDEMNIFICATION 

4.19.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold 
harmless the City and the Public Works Director and their agents and employees 
from and against all claims, damages, losses and expenses, including but not 
limited to attorney’s fees, arising out of or resulting from the performance of the 
Work, provided that any such claim, damage, loss or expense (.1) is attributable to 
bodily injury, sickness, disease or death, or to injury to or destruction of tangible 
property (other than the Work itself) including the loss of use resulting therefrom, 
and (.2) is caused in whole or in part by any negligent act or omission of the 
Contractor, any Subcontractor, anyone directly or indirectly employed by any of 
them or anyone for whose acts any of them may be liable, regardless of whether 
or not it is caused in part by a party indemnified hereunder.  Such obligation shall 
not be construed to negate, abridge, or otherwise reduce any other right or 
obligation of indemnity which would otherwise exist as to any party or person 
described in Paragraph 4.18. 

4.19.2 In any and all claims against the City or Public Works Director or any of their 
agents or employees by any employee of the Contractor, any Subcontractor or 
anyone directly or indirectly employed by any of the above or anyone for whose 
acts any of them may be liable, the indemnification obligation under this 
Paragraph 4.18 shall not be limited in any way by any limitation on the amount or 
type of damages, compensation or benefits payable by or for the Contractor or any 
Subcontractor under workers’ or worker’s compensation acts, disability benefit 
acts or other employee benefit acts. 

4.19.3 The obligations of the Contractor under this Paragraph 4.18 shall not extend to the 
liability of the Public Works Director, his agents or employees, arising out of (.1) 
the preparation or approval of maps, drawings, opinions, reports, surveys, change 
orders, designs or specifications, or (.2) the giving of or the failure to give 
directions or instruction by the Public Works Director, his agents or employees 
provided such giving or failure to give is the primary cause of the injury or 
damage. 
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ARTICLE 5 
SUBCONTRACTORS 

 
 

5.1 DEFINITION 

5.1.1. A Subcontractor is a person or entity who has a direct contract with the Contractor 
to perform any of the Work at the site.  The term Subcontractor is referred to 
throughout the Contract Documents as if singular in number and masculine in 
gender and means a Subcontractor or his authorized representative.  The term 
Subcontractor does not include any separate Contractor or his subcontractors. 

5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract 
with a Subcontractor to perform any of the Work at the site.  The term Sub-
subcontractor is referred to throughout the Contract Documents as if singular in 
number and masculine in gender and means a Sub-subcontractor or an authorized 
representative thereof. 

5.2 AWARD OF SUBCONTRACTORS AND OTHER CONTRACTS FOR 
PORTIONS OF THE WORK 

5.2.1 Unless otherwise required by Contract Documents or the Bidding Documents, the 
Contractor, as soon as practicable after the award of the Contract, shall furnish to 
the Public Works Director in writing the names of the persons or entities 
(including those who are to furnish materials or equipment fabricated to a special 
design) proposed for each of the principal portions of the Work.  The Public 
Works Director will promptly reply to the Contractor in writing stating whether or 
not the City or the Public Works Director after due investigation, has reasonable 
objection to any such proposed person or entity.  Failure of the City or Public 
Works Director to reply promptly shall constitute notice of no reasonable 
objection. 

5.2.2 The Contractor shall not contract with any such proposed person or entity to 
whom the City or the Public Works Director has made reasonable objection under 
the provisions of Subparagraph 5.2.1.  The Contractor shall not be required to 
contract with anyone to whom he has reasonable objection. 

5.2.3 If the City or the Public Works Director has reasonable objection to any such 
proposed person or entity, the Contractor shall submit a substitute to whom the 
City or the Public Works Director has no reasonable objection, and the Contract 
Sum shall be increased or decreased by the difference in cost occasioned by such 
substitution and an appropriate Change Order shall be issued; however, no 
increase in the Contract Sum shall be allowed for any such substitution unless the 
Contractor has acted promptly and responsibly in submitting names as required by 
Subparagraph 5.2.1. 
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5.2.4 The Contractor shall make no substitution for any Subcontractor, person or entity 
previously selected if the City or Public Works Director makes reasonable 
objection to such substitution. 

 

5.3 SUBCONTRACTUAL RELATIONS 

5.3.1 By an appropriate agreement, written where legally required for validity, the 
Contractor shall require each Subcontractor, to the extent of the Work to be 
performed by the Subcontractor, to be bound to the Contractor by the terms of the 
Contract Document, and to assume toward the Contractor all the obligations and 
responsibilities which the Contractor, by these Documents, assumes toward the 
City and the Public Works Director.  Said agreement shall preserve and protect 
the rights of the City and the Public Works Director under the Contract 
Documents with respect to the Work to be performed by the Subcontractor so that 
the subcontracting thereof will not prejudice such rights, and shall allow to the 
Subcontractor, unless specifically provided otherwise in the Contractor-
Subcontractor agreement, the benefit of all rights, remedies and redress against 
the Contractor that the Contractor, by these Documents, has against the City.  
Where appropriate, the Contractor shall require each Subcontractor to enter into 
similar agreements with his Sub-subcontractors.  The Contractor shall make 
available to each proposed Subcontractor, prior to the execution of the 
Subcontract, copies of the Contract Documents to which the Subcontractor will be 
bound by this Paragraph 5.3, and identify to the Subcontractor any terms and 
conditions of the proposed Subcontract which may be at variance with the 
Contract Documents.  Each Subcontractor shall similarly make copies of such 
Documents available to his Sub-subcontractors. 
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ARTICLE 6 
WORK BY CITY OR BY SEPARATE CONTRACTORS 

 
 

6.1 CITY’S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE 
CONTRACTS 

6.1.1 The City reserves the right to perform work related to the Project with his own 
forces, and to award separate contracts in connection with other portions of the 
Project or other work on the site under these or similar Conditions of the contract.  
If the Contractor claims that delay or additional cost is involved because of such 
action by the City, he shall make such claim as provided elsewhere in the 
Contract Documents. 

6.1.2 When separate contracts are awarded for different portions of the Project or other 
work on the site, the term Contractor in the Contract Documents in each case shall 
mean the Contractor who executes each separate City of Rolla Contractor 
Agreement. 

6.1.3 The City will provide for the coordination of the work of his own forces and of 
each separate Contractor with the Work of the Contractor, who shall cooperate 
therewith as provided in Paragraph 6.2. 

6.2 MUTUAL RESPONSIBILITY 

6.2.1 The Contractor shall afford the City and separate Contractors reasonable 
opportunity for the introduction and storage of their materials and equipment and 
the execution of their work, and shall connect and coordinate his Work with theirs 
as required by the Contract Documents. 

6.2.2 If any part of the Contractor’s Work depends for proper execution or results upon 
the work of the City or any separate Contractor, the Contractor shall, prior to 
proceeding with the Work, promptly report to the Public Works Director any 
apparent discrepancies or defects in such other work that renders it unsuitable for 
such proper execution and results.  Failure of the Contractor so to report shall 
constitute an acceptance of the City or separate Contractor’s work as fit and 
proper to receive his Work, except as to defects which may subsequently become 
apparent in such work by others. 

6.2.3 Any costs caused by defective or ill-timed work shall be borne by the party 
responsibly therefore. 

6.2.4 Should the Contractor wrongfully cause damage to the work or property of the 
City, or to other work on the site, the Contractor shall promptly remedy such 
damage as provided in Subparagraph 10.2.5. 

6.2.5 Should the Contractor wrongfully cause damage to the work or property of any 
separate Contractor, the Contractor shall upon due notice promptly attempt to 
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settle with such other Contractor by agreement, or otherwise to resolve the 
dispute.  If such separate Contractor sues or initiates an arbitration proceeding 
against the City on account of any damage alleged to have been caused by the 
Contractor, the City shall notify the Contractor who shall defend such proceedings 
at the City’s expense, and if any judgment or award against the City arises 
therefrom the Contractor shall pay or satisfy it and shall reimburse the City for all 
attorneys’ fees and court or arbitration costs which the City has incurred. 

6.3 CITY’S RIGHT TO CLEAN UP 

6.3.1 If a dispute arises between the Contractor and separate Contractors as to their 
responsibility for cleaning up as required by Paragraph 4.15, the City may clean 
up and charge the cost thereof to the Contractors responsible therefore as the 
Public Works Director shall determine to be just. 



 51  

ARTICLE 7 
MISCELLANEOUS PROVISIONS 

 
 

7.1 GOVERNING LAW 

7.1.1 The Contract shall be governed by the law of the place where the Project is 
located. 

7.2 SUCCESSORS AND ASSIGNS 

7.2.1. The City and the Contractor each binds himself, his partners, successors, assigns 
and legal representatives to the other party hereto and to the partners, successors, 
assigns and legal representatives of such other party in respect to all covenants, 
agreements and obligations contained in the Contract Documents.  Neither party 
to the Contract shall assign the Contract or sublet it as a whole without the written 
consent of the other, nor shall the Contractor assign any moneys due to him 
hereunder, without the previous written consent of the City. 

7.3 WRITTEN NOTICE 

7.3.1 Written notice shall be deemed to have been duly served if delivered in person to 
the individual or member of the firm or entity or to an officer of the corporation 
for whom it was intended, or if delivered at or sent by registered or certified mail 
to the last business address known to him who gives the notice. 

7.4 CLAIMS FOR DAMAGE 

7.4.1 Should either party to the Contract suffer injury or damage to person or property 
because of any act or omission of the other party or of any of his employees, 
agents or others for whose acts he is legally liable, claim shall be made in writing 
to such other party within a reasonable time after the first observance of such 
injury or damage. 

7.5 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT 
BOND 

7.5.1 The City shall have the right to require the Contractor to furnish bonds covering 
the faithful performance of the Contract and the payment of all obligations arising 
thereunder if and as required in the Bidding Documents or in the Contract 
Documents. 

7.6 RIGHTS AND REMEDIES 

7.6.1 The duties and obligations imposed by the Contract Documents and the rights and 
remedies available thereunder shall be in addition to and not a limitation of any 
duties, obligations, rights and remedies otherwise imposed or available by law. 
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7.6.2 No action or failure to act by the City, Public Works Director or Contractor shall 
constitute a waiver of any right or duty afforded any of them under the Contract, 
nor shall any such action or failure to act constitute an approval of nor 
acquiescence in any breach thereunder, except as may be specifically agreed in 
writing. 

7.7 TESTS 

7.7.1 If the Contract Documents, laws, ordinances, rules, regulations or orders of any 
other public authority having jurisdiction require any portion of the Work to be 
inspected, tested or approved, the Contractor shall give the Public Works Director 
timely notice of its readiness so the Public Works Director may observe such 
inspection, testing or approval.  The Contractor shall bear all costs of such 
inspections, tests or approvals conducted by other public authorities.  Unless 
otherwise provided, the City shall bear all costs of other inspections, tests, or 
approvals. 

7.7.2 If the City determines that any Work requires special inspection, testing, or 
approval which Subparagraph 7.7.1 does not include, he will instruct the 
Contractor to order such special inspection, testing or approval, and the 
Contractor shall give notice as provided in Subparagraph 7.7.1.  If such special 
inspection or testing reveals a failure of the Work to comply with the 
requirements of the Contract Documents, the Contractor shall bear all costs 
thereof, otherwise the City shall bear such costs, and an appropriate Change Order 
shall be issued. 

7.7.3 Required certificates of inspection, testing or approval shall be secured by the 
Contractor and promptly delivered by him to the Public Works Director. 

7.7.4 The Public Works Director is to observe the inspections, tests or approvals 
required by the Contract Documents.  He will do so promptly and, where 
practicable, at the source of supply. 

7.8 INTEREST 

7.8.1 Payments due and unpaid under the Contract Document shall bear interest from 
thirty (30) days of due date.  Payment is due at such rate as the parties may agree 
upon in writing or, in the absence thereof, at the legal rate prevailing at the place 
of the Project. 

7.9 ARBITRATION 

7.9.1 All claims, disputes and other matters in question between the Contractor and the 
City arising out of, or relating to, the Contract Documents or the breach thereof, 
except as provided in Subparagraph 2.2.11 with respect to the Public Works 
Director’s decisions on matters relating to artistic effect, and except for claims 
which have been waived by the making or acceptance of final payment as 
provided by Subparagraphs 9.9.5, shall be decided by arbitration in accordance 
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with the Contraction Industry Arbitration Rules of the American Arbitration 
Association unless the parties mutually agree otherwise.  No arbitration arising 
out of or relating to the Contract Documents shall include, by consolidation, 
joiner or in any other manner, the Public Works Director, his employees or 
consultants except by written consent containing a specific reference to the City 
of Rolla Contractor Agreement and signed by the Public Works Director, the City, 
the Contractor and any other person sought to be joined.  No arbitration shall 
include by consolidation, joiner or in any other manner, parties other than the 
City, the Contractor and any other persons substantially involved in a common 
question of fact or law, whose presence is required if complete relief is to be 
accorded in the arbitration.  No person other than the City or Contractor shall be 
included as an original third party or additional third party to an arbitration whose 
interest or responsibility is insubstantial.  Any consent to arbitration involving an 
additional person or persons shall not constitute consent to arbitration of any 
dispute not described therein or with any person not named or described therein.  
The foregoing agreement to arbitrate and any other agreement to arbitrate with an 
additional person or persons duly consented to by the parties to the City of Rolla 
Contractor Agreement shall be specifically enforceable under the prevailing 
arbitration law.  The award rendered by the arbitrators shall be final, and 
judgment may be entered upon it in accordance with applicable law in any court 
having jurisdiction thereof. 

7.9.2 Notice of the demand of arbitration shall be filed in writing with the other party of 
the City of Rolla-Contractor Agreement and with the American Arbitration 
Association, and a copy shall be filed with the Public Works Director.  The 
demand for arbitration shall be made within the time limits specified in 
Subparagraph 2.2.12 where applicable, and in all other cases within a reasonable 
time after the claim, dispute or other matter in question has arisen, and in no event 
shall it be made after the date when institution of legal or equitable proceedings 
based on such claim, dispute or other matter in question would be barred by the 
applicable statute of limitations. 

7.9.3 Unless otherwise agreed in writing, the Contractor shall carry on the Work and 
maintain its progress during any arbitration proceedings, and the City shall 
continue to make payments to the Contractor in accordance with the Contract 
Documents. 

8.0 BUY AMERICA POLICY 

Any manufactured goods or commodities used or supplied in the performance of 
this contract or any subcontract thereto shall be manufactured or produced in the 
United States as required in Section 34.353, R.S.Mo. 
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ARTICLE 8 
TIME 

 
 

8.1 DEFINITIONS 

8.1.1 The date of commencement of the Work is the date established in a notice to 
proceed.  If there is no notice to proceed, it shall be the date of the City of Rolla-
Contractor Agreement or such other date as may be established therein. 

8.1.2 The Date of Substantial Completion of the Work or designated portion thereof is 
the Date certified by the Public Works Director when construction is sufficiently 
complete in accordance with the Contract Documents, so the City can occupy or 
utilize the Work or designated portion thereof for the use for which it is intended. 

8.1.3 The term day as used in the Contract Documents shall mean calendar day unless 
otherwise specifically designated. 

8.2 PROGRESS AND COMPLETION 

8.2.1 All time limits stated in the Contract Documents are of the essence of the 
Contract. 

8.2.2 The Contractor shall begin the Work on the date of commencement as defined in 
Subparagraph 8.1.2.  He shall carry the Work forward expeditiously with 
adequate forces and shall achieve Substantial Completion within the Contract 
Time. 

8.3 DELAYS AND EXTENSIONS OF TIME 

8.3.1 If the Contractor is delayed at any time in the progress of the Work by any act or 
neglect of the City or the Public Works Director, or by any employee of either, or 
by any separate Contractor employed by the City or by changes ordered in the 
Work, or by labor disputes, fire, unusual delay in transportation, adverse weather 
conditions not reasonably anticipatable, unavoidable casualties, or any causes 
beyond the Contractor’s control, or by delay authorized by the City pending 
arbitration, or by any other cause which the Public Works Director determines 
may justify the delay, then the Contract Time shall be extended by Change Order 
for such reasonable time as the Public Works Director may determine. 

8.3.2 Any claim for extension of time shall be made in writing to the Public Works 
Director not more than twenty (20) days after the commencement of the delay; 
otherwise it shall be waived.  In the case of a continuing delay only one claim is 
necessary.  The Contractor shall provide an estimate of the probable effect of such 
delay on the progress of the Work. 

8.3.3 If no agreement is made stating the dates upon which interpretations as provided 
in Subparagraph 2.2.8 shall be furnished, then no claim for delay shall be allowed 
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on account of failure to furnish such interpretations until fifteen (15) days after 
written request is made for them, and not then unless such claim is reasonable. 

8.3.4 This Paragraph 8.3 does not exclude the recovery of damages for delay by either 
party under other provisions of the Contract Documents. 
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ARTICLE 9 
PAYMENTS AND COMPLETION 

 
 

9.1 CONTRACT SUM 

9.1.1 The Contract Sum is stated in the City of Rolla-Contractor Agreement and, 
including authorized adjustments thereto, is the total amount payable by the City 
to the Contractor for the performance of the Work under the Contract Documents. 

9.2 SCHEDULE OF VALUES 

9.2.1 Before the first Application for Payment, the Contractor shall submit to the Public 
Works Director a schedule of values allocated to the various portions of the Work, 
prepared in such form and supported by such data to substantiate its accuracy as 
the Public Works Director may require.  This Schedule, unless objected to by the 
Public Works Director, shall be used only as a basis for the Contractor’s 
Applications for Payment. 

9.3 APPLICATIONS FOR PAYMENT 

9.3.1 At least ten (10) days before the date for each progress payment established in the 
City of Rolla-Contractor Agreement, the Contractor shall submit to the Public 
Works Director an itemized Application for Payment, supported by data 
substantiating the Contractor’s right to payment as the Public Works Director will 
require. 

9.3.2 Unless otherwise provided in the Contract Documents, payments will be made on 
account of materials or equipment not incorporated in the Work but delivered and 
suitably stored at the site and, if approved in advance by the City, payments may 
similarly be made for materials or equipment suitably stored at some other 
location agreed upon in writing.  Payments for materials or equipment stored on 
or off the site shall be conditioned upon submission by the Contractor of bills of 
sale or such other procedures satisfactory to the City to establish the City’s title to 
such materials or equipment or otherwise protect the City’s interest, including 
applicable insurance and transportation to the site for those materials and 
equipment stored off the site. 

9.3.3 The Contractor warrants that title to all Work, materials and equipment covered 
by an Application for Payment will pass to the City either by incorporation in the 
construction or upon the receipt of payment by the Contractor, whichever occurs 
first, free and clear of all liens, claims, security interests or encumbrances, 
hereinafter referred to in this Article 9 as “liens”; and that no Work, materials or 
equipment covered by an Application for Payment will have been acquired by the 
Contractor, or by any other person performing Work at the site or furnishing 
materials and equipment for the Project, subject to an agreement under which an 
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interest therein or an encumbrance thereon is retained by the seller or otherwise 
imposed by the Contractor or such other person. 

9.4 CERTIFICATES FOR PAYMENT 

9.4.1 The Public Works Director will, within seven (7) days after the receipt of the 
Contractor’s Application for Payment, either issue a Certificate for Payment to the 
City, with a copy to the Contractor for such amount as the Public Works Director 
determines is properly due or notify the Contractor in writing his reasons for 
withholding a Certificate as provided in Subparagraph 9.6.1. 

9.4.2 The issuance of a Certificate for Payment will constitute a representation by the 
Public Works Director to the City, based on his observations at the site as 
provided in Subparagraph 2.2.3 and the data comprising the Application for 
Payment, that the Work has progressed to the point indicated; that, to the best of 
his knowledge information and belief, the quality of the Work is in accordance 
with the Contract Documents (subject to an evaluation of the Work for 
conformance with the contract Documents upon Substantial Completion, to the 
results of any subsequent tests required by or performed under the Contract 
Documents, to minor deviations from the Contract Documents correctable prior to 
completion, and to any specific qualifications stated in his Certificate); and that 
the Contractor is entitled to payment in the amount certified.  However, by issuing 
a Certificate for Payment, the Public Works Director shall not thereby be deemed 
to represent that he has made exhaustive or continuous on-site inspections to 
check the quality or quantity of the Work or that he has reviewed the construction 
means, methods, techniques, sequences, or procedures, or that he has made any 
examination to ascertain how or for what purpose the Contractor has used the 
moneys previously paid on account of the Contract Sum. 

9.5 PROGRESS PAYMENTS 

9.5.1 After the Public Works Director has issued a Certificate for Payment, the City 
shall make payment in the manner and within the time provided in the Contract 
Documents. 

9.5.2 The Contractor shall promptly pay each Subcontractor, upon receipt of payment 
from the City, out of the amount paid to the Contractor on account of such 
Subcontractor’s Work, the amount to which the Subcontractor is entitled, 
reflecting the percentage actually retained, if any, from payment to the Contractor 
on account of such Subcontractor’s Work.  The Contractor shall, by an 
appropriate agreement with each Subcontractor, require each Subcontractor to 
make payments to his Subcontractors in similar manner. 

9.5.3 The Public Works Director may, on request and at his discretion, furnish to any 
Subcontractor, if practicable, information regarding the percentages of completion 
or the amounts applied for by the Contractor and the action taken thereon by the 
Public Works Director on account of Work done by such Subcontractor. 
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9.5.4 Neither the City nor the Public Works Director shall have any obligations to pay 
or to see to the payment of any moneys to any Subcontractor except as may 
otherwise be required by law. 

9.5.5 No Certificate for a progress payment, nor any partial or entire use or occupancy 
of the Project by the City shall constitute an acceptance of any Work not in 
accordance with the Contract Documents. 

9.6 PAYMENTS WITHHELD 

9.6.1. The Public Works Director may decline to certify payment and may withhold his 
Certificate in whole or in part to the extent necessary reasonably to protect the 
City, if in his opinion he is unable to make representations to the City as provided 
in Subparagraph 9.4.2.  If the Public Works Director is unable to make 
representations to the City as provided in Subparagraph 9.4.2 and to certify 
payment in the amount of the Application, he will notify the Contractor as 
provided in Subparagraph 9.4.1.  If the Contractor and the Public Works Director 
cannot agree on a revised amount, the Public Works Director will promptly issue 
a Certificate for Payment for the amount for which he is able to make such 
representations to the City.  The Public Works Director may also decline to certify 
payment or, because of subsequently discovered evidence or subsequent 
observations, he may nullify the whole or any part of any Certificate for Payment 
previously issued, to such extent as may be necessary in his opinion to protect the 
City from loss because of: 

.1 defective Work not remedied, 

.2 third party claims filed or reasonable evidence indicating probable filing 
of such claims, 

.3 failure of the Contractor to make payments properly to Subcontractors or 
for labor, materials or equipment, 

.4 reasonable evidence that the Work cannot be completed for the unpaid 
balance of the Contract Sum, 

.5 damage to the City or another Contractor, 

.6 reasonable evidence that the Work will not be completed within the 
Contract time, or 

.7 persistent failure to carry out the Work in accordance with the Contract 
Document. 

9.6.2 When the above grounds in Subparagraph 9.6.1 are removed, payment shall be 
made for amounts withheld because of them. 
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9.6.3 In the event that the Missouri Department of Labor and Industrial Relations has 
determined that a violation of Section 292.675, R.S.Mo, has occurred and the at 
penalty as described in Section 10.4.1 shall be assessed, the City shall withhold 
and retain all sums and amounts due and owing when making payments to 
Contractor under this Contract. 

9.7 FAILURE OF PAYMENT 

9.7.1 If the Public Works Director does not issue a Certificate for Payment, through no 
fault of the Contractor, within seven (7) days after receipt of the Contractor’s 
Application for Payment, or if the City does not pay the Contractor within thirty 
(30) days after the date established in the Contract Documents any amount 
certified by the Public Works Director or awarded by arbitration, then the 
Contractor may, upon seven (7) additional days’ written notice to the City and the 
Public Works Director, stop the Work until payment of the amount owing has 
been received.  The Contract Sum shall be increased by the amount of the 
Contractor’s reasonable costs of shut-down, delay and start-up, which shall be 
effected by appropriate Change Order in accordance with Paragraph 12.3. 

9.8 SUBSTANTIAL COMPLETION 

9.8.1 When the Contractor considers that the Work, or a designated portion thereof 
which is acceptable to the City, is substantially complete as defined in 
Subparagraph 8.1.3, the Contractor shall prepare for submission to the Public 
Works Director a list of items to be completed or corrected.  The failure to include 
any items on such list does not alter the responsibility of the Contractor to 
complete all Work in accordance with the Contract Documents.  When the Public 
Works Director on the basis of an inspection determines that the Work or 
designated portion thereof is substantially complete, he will then prepare a 
Certificate of Substantial Completion, which shall establish the Date of 
Substantial Completion, shall state the responsibilities of the City and the 
Contractor for security, maintenance, utilities, damage to the Work, and 
insurance, and shall fix the time within which the Contractor shall complete the 
items listed therein.  Warranties required by the Contract Documents shall 
commence on the date of Substantial Completion of the work or designated 
portion thereof unless otherwise provided in the Certificate of Substantial 
Completion.  The Certificate of Substantial Completion shall be submitted to the 
City and the Contractor for their written acceptance of the responsibilities 
assigned to them in such Certificate. 

9.8.2 Upon Substantial Completion of the Work or designated portion thereof and upon 
application by the Contractor and certification by the Public Works Director, the 
Owner shall make payment, reflecting adjustment in retainage, for such Work or 
portion thereof, as provided in the Contract Documents. 

 



 61  

9.9 FINAL COMPLETION AND FINAL PAYMENT 

9.9.1 Upon receipt of written notice that the Work is ready for final inspection and 
acceptance and upon receipt of a final Application for Payment, the Public Works 
Director will promptly make such inspection and, when he finds the Work 
acceptable under the Contract Documents and the Contract fully performed, he 
will promptly issue a final Certificate for Payment stating that to the best of his 
knowledge, information and belief, and on the basis of his observations and 
inspections, the Work has been completed in accordance with the terms and 
conditions of the contract Documents and that the entire balance found to be due 
the Contractor, and noted in said final Certificate, is due and payable.  The Public 
Works Director’s final Certificate for Payment will constitute a further 
representation that the conditions precedent to the Contractor’s being entitled to 
final payment as set forth in Subparagraph 9.9.2 have been fulfilled. 

9.9.2 Neither the final payment nor the remaining retained percentage shall become due 
until the Contractor submits to the Public Works Director (1) an affidavit that all 
payrolls, bills for materials and equipment, and other indebtedness connected with 
the Work for which the City or his property might in any way be responsible, 
have been paid or otherwise satisfied, (2) consent of surety, if any, to final 
payment and (3) if required by the City other data establishing payment or 
satisfaction of all such obligations, such as receipts, releases and waivers of liens 
arising out of the contract, to the extent and in such form as may be designated by 
the City.  If any Subcontractor refuses to furnish a release or waiver required by 
the City, the Contractor may furnish a release or waiver required by the City, the 
Contractor may furnish a bond satisfactory to the City to indemnify him against 
any such lien.  If any such lien remains unsatisfied after all payments are made, 
the Contractor shall refund to the City all moneys that the latter may be compelled 
to pay in discharging such lien, including all costs and reasonable attorneys’ fees. 

9.9.3 If, after Substantial Completion of the Work, final completion thereof is 
materially delayed through no fault of the Contractor or by the issuance of 
Change Orders affecting final completion, and the Public Works Director so 
confirms, the City shall, upon application by the Contractor and certification by 
the Public Works Director, and without terminating the Contract, make payment 
of the balance due for that portion of the Work fully completed and accepted.  If 
the remaining balance for Work not fully completed or corrected is less than the 
retainage stipulated in the Contract Documents, and if bonds have been furnished 
as provided in Paragraph 7.5, the written consent of the surety to the payment of 
the balance due for that portion of the Work fully completed and accepted shall be 
submitted by the Contractor to the Public Works Director prior to certification of 
such payment.  Such payment shall be made under the terms and conditions 
governing final payment, except that it shall not constitute a waiver of claims. 

9.9.4 The making of final payment shall constitute a waiver of all claims by the City 
except those arising from: 
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.1 unsettled liens, 

.2 faulty or defective Work appearing after Substantial Completion, 

.3 failure of the Work to comply with the requirements of the Contract 
Document, or 

.4 terms of any special warranties required by the Contract Documents. 

9.9.5 The acceptance of final payment shall constitute a waiver of all claims by the 
Contractor except those previously made in writing and identified by the 
Contractor as unsettled at the time of the final Application for Payment.  Any 
payment however, final or otherwise, shall not release the Contractor or its 
sureties from any obligation under the contract documents or the performance 
bonds. 
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ARTICLE 10 
PROTECTION OF PERSONS AND PROPERTY 

 
 

10.1 SAFETY PRECAUTIONS AND PROGRAMS 

10.1.1 The Contractor shall be responsible for initiating, maintaining and supervising all 
safety precautions, signs, barricades and programs in connection with the work. 

10.2 SAFETY OF PERSONS AND PROPERTY 

10.2.1 The Contractor shall take all reasonable precautions for the safety of, and shall 
provide all reasonable protection to prevent damage, injury or loss to: 

.1 all employees on the Work and all other persons who may be affected 
thereby; 

.2 all the Work and all materials and equipment to be incorporated therein, 
whether in storage on or off the site, under the care, custody or control of 
the Contractor or any of his Subcontractors or Sub-subcontractors; and 

.3 other property at the site or adjacent thereto, including trees, shrubs, 
lawns, walks, pavements, roadways, structures and utilities not designated 
for removal, relocation or replacement in the course of construction. 

10.2.2 The Contractor shall give all notices and comply with all applicable laws, 
ordinances, rules, regulations and lawful orders of any public authority bearing on 
the safety of persons or property or their protection from damage, injury or loss. 

10.2.3 The Contractor shall erect and maintain, as required by existing conditions and 
progress of the Work, all reasonable safeguards for safety and protection, 
including posting danger signs and other warnings against hazards, promulgating 
safety regulations and notifying owners and users of adjacent utilities. 

10.2.4 When the use of storage of explosives or other hazardous materials or equipment 
is necessary for the execution of the Work, the Contractor shall exercise the 
utmost care and shall carry on such activities under the supervision of properly 
qualified personnel. 

10.2.5 The Contractor shall promptly remedy all damage or loss (other than damage or 
loss insured under Paragraph 11.3) to any property referred to in Clauses 10.2.1.2 
and 10.2.1.3 caused in whole or in part by the Contractor, and Subcontractor, and 
Sub-subcontractor, or anyone directly or indirectly employed by any of them, or 
by anyone for whose acts any of them may be liable and for which the Contractor 
is responsible under Clauses 10.2.1.2 and 10.2.1.3, except damage or loss 
attributable to the acts or omissions of the City or Public Works Director or 
anyone directly or indirectly employed by either of them, or by anyone for whose 
acts either of them may be liable, and not attributable to the fault or negligence of 
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the Contractor.  The foregoing obligations of the Contractor are in addition to his 
obligations under Paragraph 4.18. 

10.2.6 The Contractor shall designate a responsible member of his organization at the 
site whose duty shall be the prevention of accidents.  This person shall be the 
Contractor’s superintendent unless otherwise designated by the Contractor in 
writing to the City and the Public Works Director. 

10.2.7 The Contractor shall not load or permit any part of the Work to be loaded so as to 
endanger its safety. 

10.3 EMERGENCIES 

10.3.1 In any emergency affecting the safety of persons or property, the Contractor shall 
act, at his discretion, to prevent threatened damage, injury or loss.  Any additional 
compensation or extension of time claimed by the Contractor on account of 
emergency work shall be determined as provided in Article 12 for Changes in the 
Work. 

10.4 OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION (OSHA) 

10.4.1 Safety Training 

Contractor shall provide a ten (10) hour Occupational Safety and Health 
Administration (OSHA) construction safety program for all employees who will 
be on-site at the project.  The construction safety program shall include a course 
in construction safety and health that is approved by OSHA or a similar program 
approved by the Missouri Department of Labor and Industrial Relations which is 
at least as stringent as an approved OSHA program as required by Section 
292.675, R.S.Mo.  

Contractor shall require its on-site employees to complete a safety program within 
sixty (60) days after the date work on the project commences. 

Contractor acknowledges and agrees that any of Contractor’s employees found on 
the project site without the documentation of the successful completion of a 
construction safety program shall be required to produce such documentation 
within twenty (20) days, or will be subject to removal from the project. 

Contractor shall require all of its subcontractors to comply with the requirements 
of this Section and Section 292.675, R.S.Mo. 

10.4.2 Notice of Penalties for Failure to Provide Safety Training 

Pursuant to Section 292.675, R.S.Mo, Contractor shall forfeit to City as a penalty 
two thousand five hundred dollars ($2,500.00), plus one hundred dollars 
($100.00) for each on-site employee employed by Contractor or its Subcontractor, 
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for each calendar say, or portion thereof, such on-site employee is employed 
without the construction safety training required in Section 10.4.1 above. 

 

The penalty described in above Subsection A of this section shall not begin to 
accrue until the time periods described in Section 10.4.1 above have elapsed. 

Violations of Section 10.4.1 above and imposition of the penalty described in this 
Section shall be investigated and determined by the Missouri Department of 
Labor and Industrial Relations.  

10.5 MISSOURI REVISED STATUTES 
Chapter 319 - General Safety Requirements - Sections 319.075 - 319.090 

 
10.5.1 Citation of law.  

319.075. Sections 319.075 to 319.090 may be cited and shall be known as the 
"Overhead Power Line Safety Act".  

(L. 1991 S.B. 214 & 264 § 1)  

(2005) Act does not affect or create an exception to an employer's immunity 
under the Worker's Compensation Act. Crow v. Kansas City Power and Light 
Co., 174 S.W.3d 523 (Mo.App. W.D.).  

 
10.5.2 Definitions.  

319.078. As used in sections 319.075 to 319.090, the following terms mean:  

(1) "Authorized person":  

(a) An employee of a public utility or an employee of a contractor which has been 
authorized by a public utility to perform construction, operation or maintenance 
on or near the poles or structures of such utility;  

(b) An employee of a cable television or communication services company or an 
employee of a contractor authorized to make cable television or communication 
service attachments; or  

(c) An employee of the state or a county or municipality which has authorized 
circuit construction, operation or maintenance on or near the poles or structures of 
a public utility;  

(2) "High voltage", electric potential in excess of six hundred volts measured 
between conductors or between a conductor and the ground;  

(3) "Overhead lines", all electrical conductors installed above ground;  

(4) "Person", an individual, firm, joint venture, partnership, corporation, 
association, municipality, or governmental unit which performs or contracts to 
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perform any function or activity upon any land, building, highway or other 
premises in proximity to an overhead line;  

(5) "Public utility" includes those entities defined as such in section 386.020, 
R.S.Mo, as well as municipally owned electrical systems and electric cooperatives 
provided for in chapters 91 and 394, RSMo.  

(L. 1991 S.B. 214 & 264 § 2)  
 
Activities within ten feet of power lines prohibited, exceptions.  

319.080. Unless danger against contact with high voltage overhead lines has been 
guarded against as provided by section 319.083, no person, individually or 
through an agent or employee, shall store, operate, erect, maintain, move or 
transport any tools, machinery, equipment, supplies or materials or any other 
device that conducts electricity, within ten feet of any high voltage overhead line, 
or perform or require any other person to perform any function or activity upon 
any land, building, highway or other premises, if at any time during the 
performance thereof it could reasonably be expected that the person performing 
the function or activity could move or be placed within ten feet of any high 
voltage overhead line.  

(L. 1991 S.B. 214 & 264 § 3)  
 
10.5.3 Special devices and precautions required--costs.  

319.083. 1. When any person desires to temporarily carry out any function or 
activity in closer proximity to any high voltage overhead line than is permitted by 
sections 319.075 to 319.090, the person or persons responsible for the function or 
activity shall notify the public utility which owns or operates the high voltage 
overhead line of the function or activity, and shall make appropriate arrangements 
with the public utility for temporary mechanical barriers, temporary de-
energization and grounding of the conductors, temporary rerouting of electric 
current or temporary relocating of the conductors, before proceeding with any 
function or activity which would impair the clearances required by sections 
319.075 to 319.090.  

2. A person requesting a public utility to provide temporary clearances or other 
safety precautions shall be responsible for payment of those costs incurred by 
such utility in the temporary rerouting of electric current or the temporary 
relocating of the conductors. Upon request, a public utility shall provide a written 
cost estimate for the work needed to provide temporary clearances or other safety 
precautions. A public utility is not required to provide such clearances or other 
safety precautions until payment of the estimated amount has been made. Unless 
otherwise agreed to, a public utility shall commence work on such clearances or 
other safety precautions within seven working days after payment has been made.  

(L. 1991 S.B. 214 & 264 § 4)  
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10.5.4 Presumption of negligence, when, rebuttable.  

319.085. If a violation of any of the provisions of sections 319.075 to 319.090 
results in physical or electrical contact with any high voltage overhead line such 
violation shall be a rebuttable presumption of negligence on the part of the 
violator in the event such violation shall cause injury, loss or damage, and, 
notwithstanding any other law to the contrary, the public utility shall have the 
right of contribution against any such violator. In addition to any penalties 
provided herein, liability under common law may apply.  

(L. 1991 S.B. 214 & 264 § 5)  
 
10.5.5 Exemptions from law.  

319.088. Sections 319.075 to 319.090 shall not apply to:  

(1) Construction, operation or maintenance of power lines and 
telecommunications lines or authorized attachments thereto by an authorized 
person as defined in section 319.078; or  

(2) Governmental entities responding to an emergency situation.  

(L. 1991 S.B. 214 & 264 § 6)  
 

10.5.6 Violations, penalty.  

319.090. Any person who violates any of the provisions of sections 319.075 to 
319.088 is guilty of a class B misdemeanor.  

(L. 1991 S.B. 214 & 264 § 7)  
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ARTICLE 11 
INSURANCE 

 
 

11.1 CONTRACTOR’S LIABILITY INSURANCE 

11.1.1 The Contractor shall purchase and maintain such insurance as will protect him 
from claims set forth below which may arise out of or result from the Contractor’s 
operations under the Contract, whether such operations be by himself or by any 
Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone 
for whose acts any of them may be liable: 

.1 claims under workers’ or worker’s compensation, disability benefit and 
other similar employee benefit acts; 

.2 claims for damage because of bodily injury, occupational sickness or 
disease, or death of his employees; 

.3 claims for damages because of bodily injury, sickness or disease, or death 
of any person other than his employees; 

.4 claims for damages insured by usual personal injury liability coverage 
which are sustained (1) by any person as a result of an offense directly or 
indirectly related to the employment of such person by the Contractor, or 
(2) by any other person; 

.5 claims for damages, other than to the Work itself, because of injury to or 
destruction of tangible property, including loss of use resulting therefrom; 
and 

.6 claims for damages because of bodily injury or death of any person or 
property damage arising out of the ownership, maintenance or use of any 
motor vehicle. 

11.1.2 The insurance required by Subparagraph 11.1.1 shall be written for not less than 
any limits of liability specified in the Contract Documents, or required by law, 
whichever is greater. 

11.1.3 The insurance required by Subparagraph 11.1.1 shall include contractual liability 
insurance applicable to the Contractor’s obligations under Paragraph 4.18. 

11.1.4 Certificates of insurance acceptable to the City shall be filed with the City prior to 
commencement of the Work.  These Certificates shall contain a provision that 
coverage afforded under the policies will not be cancelled until at least thirty 
days’ prior written notice has been given to the Public Works Director. 
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11.2 CITY’S LIABILITY INSURANCE 

11.2.1 The City shall be responsible for purchasing and maintaining his own liability 
insurance and, at his option, may purchase and maintain such insurance as will 
protect him against claims which may arise from operations under the Contract. 

11.3 CONTRACTOR’S BUILDERS’ RISK INSURANCE 

11.3.1 The Contractor shall provide Builders’ Risk Insurance to a minimum of the 
coverage or the value of the work. 
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ARTICLE 12 
CHANGES IN THE WORK 

 
12.1 CHANGE ORDERS 

12.1.1 A Change Order is a written order to the Contractor signed by the Mayor and the 
Public Works Director issued after execution of the Contract, authorizing a 
change in the Work or an adjustment in the Contract Sum or the Contract Time.  
The Contract Sum and the Contract Time may be changed only by Change Order.  
A Change Order signed by the Contractor indicates his agreement therewith, 
including the adjustment in the Contract Sum or the Contract Time. 

12.1.2 The City, without invalidating the Contract, may order changes in the Work 
within the general scope of the Contract consisting of additions, deletions or other 
revisions, the Contract Sum and the Contract Time being adjusted accordingly.  
All such changes in the Work shall be authorized by Change Order, and shall be 
performed under the applicable conditions of the Contract Documents. 

The cost or credit to the City resulting from a change in the Work shall be 
determined in one or more of the following ways: 

.1 by mutual acceptance of a lump sum properly itemized and supported by 
sufficient substantiating data to permit evaluation; 

.2 by unit prices stated in the Contract Documents or subsequently agreed 
upon; 

.3 by cost to be determined in a manner agreed upon by the parties and a 
mutually acceptable fixed or percentage fee; or 

.4 by method provided in Subparagraph 12.1.4. 

12.1.2 If none of the methods set forth in Clauses 12.1.3.1, 12.1.2.2, or 12.1.3.3 is agreed 
upon, the Contractor, provided he receives a written order signed by the Mayor, 
shall promptly proceed with the Work involved.  The cost of such Work shall then 
be determined by the Public Works Director on the basis of the reasonable 
expenditures and savings of those performing the Work attributable to the change, 
including, in the case of an increase in the Contract Sum, a reasonable allowance 
for overhead and profit.  In such case, and also under Clauses 12.1.3.3 and 
12.1.3.4 above, the Contractor shall keep and present, in such form as the Public 
Works Director may prescribe, an itemized accounting together with appropriate 
supporting data for inclusion in a Change Order.  Unless otherwise provided in 
the Contract Documents, cost shall be limited to the following:  cost of materials, 
including sales tax and cost of delivery; cost of labor, including social security, 
old age and unemployment insurance, and fringe benefits required by agreement 
or custom; workers, or worker’s compensation insurance; bond premiums; rental 
value of equipment and machinery; and the additional cost of supervision and 
field office personnel directly attributable to the change.  Pending final 
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determination of cost to the Owner, payments on account shall be made on the 
Public Works Director’s Certificate for Payment.  The amount of credit to be 
allowed by the Contractor to the City of any deletion or change which results in a 
net decrease in the Contract Sum will be the amount of the actual net cost as 
confirmed by the Public Works Director.  When both additions and credits 
covering related Work or substitutions are involved in any one change, the 
allowance for overhead and profit shall be figured on the basis of the net increase, 
if any, with respect to that change. 

12.1.3 If unit prices are stated in the Contract Documents or subsequently agreed upon, 
and if the quantities originally contemplated are so changed in a proposed Change 
Order that application of the agreed unit prices to the quantities of Work proposed 
will cause substantial inequity to the City or the Contractor, the applicable unit 
prices shall be equitably adjusted. 

12.2 CONCEALED CONDITIONS 

12.2.1 Should concealed conditions encountered in the performance of the Work below 
the surface of the ground or should concealed or unknown conditions in an 
existing structure be at variance with the conditions indicated by the Contract 
Documents, or should unknown physical conditions below the surface of the 
ground or should concealed or unknown conditions in an existing structure of an 
unusual nature, differing materially from those ordinarily encountered and 
generally recognized as inherent in work of the charter provided for in this 
Contract be encountered, the Contract Sum shall be equitably adjusted by Change 
Order upon claim by either party made within twenty days after the first 
observance of the conditions. 

12.3 CLAIMS FOR ADDITIONAL COST 

12.3.1 If the Contractor wishes to make a claim for an increase in the Contract Sum, he 
shall give the Public Works Director written notice thereof within twenty days 
after the occurrence of the event giving rise to such claim.  This notice shall be 
given by the Contractor before proceeding to execute the Work, except in an 
emergency endangering life or property in which case the Contractor shall 
proceed in accordance with Paragraph 10.3.  No such claim shall be valid unless 
so made.  If the City and the Contractor cannot agree on the amount of the 
adjustment in the Contract Sum, it shall be determined by the Public Works 
Director.  Any change in the Contract Sum resulting from such claim shall be 
authorized by Change Order. 

12.3.2 If the Contractor claims that additional cost is involved because of, but not limited 
to, (1) any written interpretation pursuant to Subparagraph 2.2.8, (2) any order by 
the Owner to stop the Work pursuant to Paragraph 3.3 where the Contractor was 
not at fault, (3) any written order for a minor change in the Work issued pursuant 
to Paragraph 12.4, or (4) failure of payment by the Owner pursuant to Paragraph 
9.7, the Contractor shall make such claim as provided in Subparagraph 12.3.1. 
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12.4 MINOR CHANGES IN THE WORK 

12.4.1 The Public Works Director will have authority to order minor changes in the 
Work not involving an adjustment in the Contract Sum or an extension of the 
contract Time and not inconsistent with the intent of the Contract Documents.  
Such changes shall be effected by written order, and shall be binding on the City 
and the Contractor.  The Contractor shall carry out such written orders promptly. 
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ARTICLE 13 
UNCOVERING AND CORRECTION OF WORK 

 
 

13.1 UNCOVERING OF WORK 

13.1.1 If any portion of the Work should be covered contrary to the request of the Public 
Works Director or to requirements specifically expressed in the Contract 
Documents, it must, if required in writing by the Public Works Director, be 
uncovered for his observation and shall be replaced at the Contractor’s expense. 

13.1.2 If any other portion of the Work has been covered which the Public Works 
Director has not specifically requested to observe prior to being covered, the 
Public Works Director may request to see such Work and it shall be uncovered by 
the Contractor.  If such Work be found in accordance with the Contract 
Documents, the cost of uncovering and replacement shall, by appropriate Change 
Order, be charged to the City.  If such Work be found not in accordance with the 
Contract Documents, the Contractor shall pay such costs unless it be found that 
this condition was caused by the City or a separate Contractor as provided in 
Article 6, in which event the City shall be responsible for the payment of such 
costs. 

13.2 CORRECTION OF WORK 

13.2.1 The Contractor shall promptly correct all Work rejected by the Public Works 
Director as defective or as failing to conform to the Contract Documents whether 
observed before or after Substantial Completion and whether or not fabricated, 
installed or completed.  The Contractor shall bear all costs of correcting such 
rejected Work, including compensation for the Public Works Director’s additional 
services made necessary thereby. 

13.2.2 If, within one year after the Date of Substantial Completion of the Work or 
designated portion thereof or within one year after acceptance by the City of 
designated equipment or within such longer period of time as may be prescribed 
by law or by the terms of any applicable special warranty required by the Contract 
Documents, any of the Work is found to be defective or not in accordance with 
the Contract Documents, the Contractor shall correct it promptly after receipt of a 
written notice from the City to do so unless the City has previously given the 
Contractor a written acceptance of such condition.  This obligation shall survive 
termination of the Contract.  The City shall give such notice promptly after 
discovery of the condition. 

13.2.3 The Contractor shall remove from the site all portions of the Work which are 
defective or non-conforming and which have not been corrected under 
subparagraphs 4.5.1, 13.2.1 and 13.2.2, unless removal is waived by the City. 
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13.2.4 If the Contractor fails to correct defective or nonconforming Work as provided in 
Subparagraphs 4.5.1, 13.2.1, and 13.2.2, the City may correct it in accordance 
with Paragraph 3.4. 

13.2.5 If the Contractor does not proceed with the correction of such defective or non-
conforming Work within a reasonable time fixed by written notice from the 
Public Works Director, the City may remove it and may store the materials or 
equipment at the expense of the Contractor.  If the Contractor does not pay the 
cost of such removal and storage within ten days thereafter, the City may upon ten 
additional days’ written notice sell such Work at auction or at private sale and 
shall account for the net proceeds thereof, after deducting all the costs that should 
have been borne by the Contractor, including compensation for the Public Works 
Director’s additional services made necessary thereby.  If such proceeds of sale 
do not cover all costs which the Contractor should have borne, the difference shall 
be charged to the Contractor and an appropriate Change Order shall be issued.  If 
the payments then or thereafter due the Contractor are not sufficient to cover such 
amount, the Contractor shall pay the difference to the City. 

13.2.6 The Contractor shall bear the cost of making good all work of the City or separate 
Contractors destroyed or damaged by such correction or removal. 

13.2.7 Nothing contained in this Paragraph 13.2 shall be construed to establish a period 
of limitation with respect to any other obligation which the Contractor might have 
under the Contract Documents, including Paragraph 4.5 hereof.  The 
establishment of the time period of one year after the Date of Substantial 
Completion or such longer period of time as may be prescribed by law or by the 
terms of any warranty required by the Contract Documents relates only to the 
specific obligation of the Contractor to correct the Work, and has no relationship 
to the time within which his obligation to comply with the Contract Documents 
may be sought to be enforced, nor to the time within which proceedings may be 
commenced to establish the Contractor’s liability with respect to his obligations 
other than specifically to correct the Work. 

13.3. ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK 

13.3.1 If the Public Works Director prefers to accept defective or nonconforming Work, 
he may do so instead of requiring its removal and correction, in which case a 
Change Order will be issued to reflect a reduction in the Contract Sum where 
appropriate and equitable.  Such adjustment shall be effected whether or not final 
payment has been made. 
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ARTICLE 14 

TERMINATION OF THE CONTRACT 
 
 

14.1 TERMINATION OF THE CONTRACT 

14.1.1 If the Work is stopped for a period of thirty days under an order of any court or 
other public authority having jurisdiction, or as a result of an act of government, 
such as a declaration of a national emergency making materials unavailable, 
through no act or fault of the Contractor or a Subcontractor or their agents or 
employees or any other persons performing any of the Work under a contract with 
the Contractor, or if the work should be stopped for a period of thirty days by the 
Contractor because the Public Works Director has not issued a Certificate for 
Payment as provided in Paragraph 9.7 or because the City has not made payment 
thereon as provided in Paragraph 9.7, then the Contractor may, upon seven 
additional days' written notice to the City and the Public Works Director, 
terminate the Contract and recover from the City payment for all Work executed 
and for any proven loss sustained upon any materials, equipment, tools, 
construction equipment and machinery, including reasonable profit and damages. 

14.2 TERMINATION BY THE CITY 

14.2.1 If the Contractor is adjudged a bankrupt, or if he makes a general assignment for 
the benefit of his creditors, or if a receiver is appointed on account of his 
insolvency, or if he persistently or repeatedly refuses or fails, except in cases for 
which extension of time is provided, to supply enough properly skilled workmen 
or proper materials, or if he fails to make prompt payment to Subcontractors or 
for materials or labor, or persistently disregards, laws, ordinances, rules, 
regulations or orders of any public authority having jurisdiction, or otherwise is 
guilty of a substantial violation of a provision of the Contract Documents, then the 
City, upon certification by the Public Works Director that sufficient cause exists 
to justify such action may without prejudice to any right or remedy and after 
giving the Contractor and his surety, if any, seven days’ written notice, terminate 
the employment of the Contractor and take possession of the site and of all 
materials, equipment, tools, construction equipment and machinery thereon 
owned by the Contractor and may finish the Work by whatever method he may 
deem expedient.  In such case the Contractor shall not be entitled to receive any 
further payment until the work is finished. 

14.2.2 If the unpaid balance of the Contract Sum exceeds the costs of finishing the 
Work, including compensation for the Public Works Director’s additional services 
made necessary thereby, such excess shall be paid to the Contractor.  If such costs 
exceed the unpaid balance, the Contractor shall pay the difference to the City.  
The amount to be paid to the Contractor or to the City, as the case may be, shall 
be certified by the Public Works Director, upon application, in the manner 
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provided in Paragraph 9.4, and this obligation for payment shall survive the 
termination of the Contract. 
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ARTICLE 15 
SUPPLEMENTAL GENERAL CONDITIONS 

 
 

15.1 CERTIFICATE OF OWNER’S ATTORNEY 

15.1.1 The CERTIFICATE OF OWNER’S ATTORNEY shall be a part of the 
CONTRACT DOCUMENTS. 

15.2 CONFLICT OF INTEREST 

15.2.1 No member of or delegate to Congress, or Resident Commissioner, shall be 
admitted to any share or part of this AGREEMENT or to any benefit that may 
arise therefrom, but this provision shall not be construed to extend to this 
AGREEMENT if made with a corporation for its general benefit. 

15.2.2 No official of the OWNER who is authorized in such capacity and on behalf of 
the OWNER to negotiate, make, accept or approve, or to take part in negotiating, 
making, accepting, or approving any architectural, engineering, inspecting, 
construction of the project, shall become directly or indirectly interested 
personally in this AGREEMENT or in any part therefore.  No officer, employee, 
ARCHITECT, ATTORNEY, Public Works Director or INSPECTOR of or for the 
OWNER who is authorized in such capacity and on behalf of the OWNER who is 
in any legislative, executive, supervisory, or other similar function in connection 
with the construction of the project, shall become directly or indirectly interested 
personally in this AGREEMENT in any part thereof, any material supply 
contract, subcontract, insurance contract, or any other contract pertaining to the 
project. 

15.3     COPELAND “ANTI-KICK-BACK ACT” 

15.3.1 Title 18, U.S.C. 874,  Kickbacks from public works employees: 

Whoever, by force, intimidation, or threat of procuring dismissal from 
employment, or by any other manner whatsoever induces any person employed in 
the construction, prosecution, completion or repair of any public building, public 
work, or building or work financed in whole or in part by loans or grants from the 
United States, to give up any part of the compensation to which he is entitled 
under his contract of employment, shall be fined not more than $5,000 or 
imprisoned not more than five years, or both. 

15.3.2 Title 40, U.S.C. (as amended) 276c.  Regulations governing Contractors and 
subcontractors: 

The Secretary of Labor shall make reasonable regulations for CONTRACTORS 
and SUBCONTRACTORS engaged in the construction, prosecution, completion 
or repair of public buildings, public works or building or works financed in whole 
or in part by loans or grants from the United States, including a provision that 
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each CONTRACTOR and SUBCONTRACTOR shall furnish weekly a statement 
with respect to the wages paid each employee during the preceding week.  Section 
1001 of Title 18 of the United States Code (Criminal Code and Criminal 
procedure) shall apply to such statements. 

The OWNER shall report all suspected or reported violations to the Department 
of Natural Resources. 

15.4 CLEAN AIR ACT 

15.4.1 If the contract exceeds $100,000, the CONTRACTOR agrees to comply with all 
the requirements of Section 114 of the Clean Air Act and (42 U.S.C. 1857 C-9) 
Section 308 of the Water Pollution Control Act (33 U.S.C. 1318) relating to 
inspection, monitoring, entry, reports, and information, as well as all other 
requirements specified in Section 114 of the Clean Air Act and Section 308 of the 
Water Pollution Control Act and all regulations and guidelines issued thereunder 
after the award of the contract.  Such regulations and guidelines can be found at 
40 C.F.R. 15.4 and 40 FR 17126 dated April 16, 1975.  In so doing the 
CONTRACTOR  further agrees: 

15.4.2 As a condition for the award of contract, to notify the OWNER of the receipt of 
any communication from the Environmental Protection Agency (EPA) indicating 
that a facility to be utilized in the performance of the contract is under 
consideration to be listed on the EPA list of Violating Facilities.  Prompt 
notification is required prior to contract award. 

15.4.3 To certify that any facility to be utilized in the performance of any nonexempt 
Contractor subcontract is not listed on the EPA list of Violating Facilities 
pursuant to 40 C.F.R. 15.20 as of the date of contract award. 

15.4.4 To include or cause to be included the above criteria and requirements in every 
nonexempt subcontract and that the CONTRACTOR will take such action as the 
Government may direct as a means of enforcing such provisions. 

15.4.5 As used in these paragraphs the term “facility” means any building, plant, 
installation, structure, mine, vessel or other floating craft, location, or site of 
operations, owned, leased or supervised by a grantee, cooperator, 
CONTRACTOR, or SUBCONTRACTOR, to be utilized in the performance of a 
grant, agreement, contract, subgrant, or subcontract.  Where a location or site of 
operations contains or includes more than one building, plant, installation, or 
structure, the entire location shall be deemed to be a facility except where the 
Director, Office of Federal Activities, Environmental Protection Agency, 
determines that independent facilities are collocated in one geographic area. 
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SPECIAL CONDITIONS 

 

1.1 INSURANCE 

Contractor shall provide and maintain during the life of the Contract and until 
final acceptance of the work, insurance acceptable to the City which will afford 
protection and coverage in accordance with the requirements set forth below. 

WORKERS’ COMPENSATION INSURANCE 

Workers’ Compensation Insurance for all employees at the site of the project, and 
in case any work is sublet, Contractor shall require any Subcontractor similarly to 
provide Workers’ Compensation Insurance for all the latter’s employees unless 
such employees are covered by the protection afforded by Contractor.  In case any 
class of employees engaged in hazardous work under this contract at the site of 
the project is not covered under the Workers’ Compensation Statute, the 
Contractor shall provide and shall cause each Subcontractor to provide 
Employer’s Liability Insurance.  Contractor shall provide coverage under the 
“Occupational Disease Act” of the State of Missouri, in addition to the above 
requirements if the operations of the Contractor or any Subcontractor are 
applicable thereunder, Workers’ Compensation Insurance shall comply in all 
respects with the requirements of the statutes of the State of Missouri. 

PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 

Public Liability and Property Damage Insurance in comprehensive general 
liability form as well shall protect Contractor and any Subcontractor performing 
work covered by this contract from claims for damages for personal injury, 
including wrongful death, and claims for property damage which may arise from 
the operations under the contract, including all trucks and automobiles used, 
whether owned or not, and whether such operations be by the contractor or any 
Subcontractor or by anyone directly or indirectly employed by either of them.  
The amount of insurance shall not be less than the following with the City to be 
named as Additional Named Insured with endorsement coverage. 

(1) Public Liability Insurance:  The Contractor shall carry commercial general 
liability insurance and commercial automobile liability insurance from a 
company authorized to issue insurance in Missouri, and to name the City 
as additional named insured with endorsement coverage in amounts 
sufficient to cover the sovereign immunity limits for Missouri public 
entities ($3,000,000 per claimant and $3,000,000 per occurrence) as 
calculated by the Missouri Department of Insurance, Financial Institutions 
and Professional Registration, and published annually in the Missouri 
Register pursuant to Section 537.610 R.S.Mo. 

(2) Property Damage Insurance shall be in the combined single limit of not 
less than $3,000,000.00, however, that insurance on all automobiles and 
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trucks shall be for bodily injury in the prescribed limits of not less than 
$3,000,000.00.  Such policy or policies shall be proper endorsement cover 
any liability of Contractor under the indemnification provision, Paragraph 
4.18 of the General Conditions. 

(3) Insurance Covering Special Hazards – The Public Liability and Property 
Damage Insurance Policy or policies of the Contractor shall provide 
coverage such as operation of material hoists, blasting or other use of 
explosives, and damage to underground property. 

All insurance shall be procured through agencies and be written by insurance 
companies which are acceptable to and approved by Owner and shall be obtained 
and paid for by Contractor. 

Within fourteen (14) days after award of the Contract, Contractor shall furnish the 
City with certificates that the City is covered by the required insurance, showing 
type, amount, class of operations covered, effective dates and dates of expiration 
of policies.  All certificates shall contain substantially the statement:  “The 
insurance covered by this certificate will not be cancelled or altered except after 
thirty (30) days’ written notice has been received by the City of Rolla, Missouri”.  
In addition, the original City’s protective policy will be forwarded to the City. 

Upon receipt of any notice of cancellation or alteration, Contractor shall within 
five (5) days procure other policies of insurance similar in all respects to the 
policy or policies about to be cancelled or altered; and if Contractor fails to 
provide, procure and deliver acceptable policies of insurance or satisfactory 
certificates or other evidence thereof, Owner may obtain such insurance at the 
cost and expense of Contractor without notice to Contractor. 

The Contractor shall provide Builders’ Risk Insurance to a minimum of the 
coverage of the value of the work. 

It is understood and agreed that the insurance required by the provisions of this 
article is required in the public interest and that the City does not assume any 
liability for acts of Contractor, any Subcontractor, or their employees, in the 
performance of the Contract. 

2.1 TIME FOR COMPLETION  

The completion date is November 20, 2026. 

3.1 LIQUIDATED DAMAGES 

Liquidated Damages - Should the contractor fail to complete the work on or 
before the completion date specified the contractor will be charged liquidated 
damages in the amount of 500.00 per calendar day for each full calendar day that 
the work is not fully completed.  Liquidated damages will not be charged for 
weekends and holidays. 
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4.1 SPECIAL WAGE DETERMINATION 
 

The Contractor shall comply with the special wage determination pertaining to 
minimum wage rates to be paid workers employed on this project as determined 
by the Department of Labor and Industrial Relations, State of Missouri.  See the 
enclosed State of Missouri Special Wage Determination. 

5.1 NONDISCRIMINATION IN EMPLOYMENT 
 

In connection with the performance of work under this Contract, the Contractor 
agrees as follows: 

Contractor will not discriminate against any employee or application for 
employment because of race, creed, color, national origin or sex or marital status.  
The Contractor will take affirmative action to insure that applicants are employed 
and that employees are treated during employment without regard to their race, 
creed, color, or national origin or sex or marital status.  Such action shall include, 
but not be limited to, the following:  employment, upgrading, demotion or 
transfer; recruitment advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including apprenticeship. 

Contractor will, in all solicitations or advertisements for employees placed by or 
on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, color or national 
origin or sex or marital status. 

In the event of the Contractor’s noncompliance with nondiscrimination clause of 
this Contract, the Owner may cancel this Contract in whole or in part. 

6.1 PAYMENTS 
 

Payments will be made to Contractor monthly from lawful funds available 
therefore on the basis of a duly certified estimate of all labor and materials done 
or delivered on the site of construction and accepted by the City’s representative 
during the preceding month, calculated in proportion to the Contract price. 

Not later than the first day of each calendar month, Contractor shall render two 
copies of all statements for progress payments to Owner by mailing or delivering 
same to the Public Works Director.  All statements shall be subject to approval of 
the City’s representative and the governing body of the City of Rolla. 

To insure proper performance of the Contract, Owner will retain ten percent 
(10%) of the amount of each estimate until final completion and acceptance of the 
work covered by the Contract. 

Each payment made to Contractor shall be on account of the total amount payable 
to Contractor by or for Owner, and all material and work covered by partial 
payment made shall thereupon become the sole property of Owner.  No such 
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payment shall be deemed to be in accord and satisfaction as to any item or items 
for which such payment is made, and this provision shall not be construed as 
relieving Contractor from sole responsibility for care and protection of materials 
and work upon which payments have been made or restoration of any damaged 
work or as a waiver of the right of Owner to require fulfillment of all terms of the 
Contract. 

Ordinarily no allowance will be made in estimates for materials delivered on site 
of work and not incorporated into work; however, items considered by Owner to 
be major items of considerable magnitude, if suitably stored, will be allowed in 
estimates on the basis of ninety percent (90%) of invoices, the value calculated in 
proportion to the contract price. 

Retained percentages herein provided are to be retained and held for the sole 
protection and benefit of Owner, and no other person, firm or corporation shall 
have or assert any lien, claim or right whatsoever thereto, except as herein 
expressly provided. 

The Contractor shall be responsible for supplying the City with weekly payroll 
sheets, Form No. 44-R1093. 

All requests for payment shall be made to the City on forms approved by the 
Public Works Director. 

The Contractor will be supplied with a tax exemption certificate for all materials 
purchased for the project. 

7.1 BARRICADES 
 
7.1.1 Contractor shall be responsible for all barricades and warning devices to warn and 

alert drivers of hazards created by construction activities in or near the traveled 
way and to guide and direct drivers safely past the hazards. 

7.1.2 Barricades shall conform to the pertinent sections of the current edition of the 
Manual of Uniform Traffic Control Devices, published by the Federal Highway 
Administration. 

Barricade warning lights shall be required when hazards are left unattended 
overnight and shall conform to the pertinent sections of the current edition of the 
Manual of Uniform Traffic Control Devices, type A, published by the Federal 
Highway Administration.  Open flame lanterns or torches will not be allowed. 

Barricades and warning lights shall be placed as to adequately warn motorists of 
hazards as well as to protect workers or as directed by the Public Works Director.  
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8.1 LOCATION AND GRADE 
 

The alignment and grade will be shown on the plans or as directed by the Public 
Works Director. All necessary lines and grades will be given by the Public Works 
Director.  All staking shall be completed by Public Works project coordinators.  
All work completed by other shall be graded plus or minus two tenths of a foot 
(.2±’).  The contractor will be required to finalize grade by cutting or filling with 
one inch (1”) clean rock supplied by the City.  

9.1 HOLD HARMLESS AGREEMENT 

The following hold harmless agreement shall be executed and submitted within 
fourteen (14) days of award of bid. 

10.1 AFFIDAVIT COMPLIANCE WITH THE PREVAILING WAGE LAW 

10.1.1 Before the final payment can be made to the Contractor on the project, the 
Contractor must complete and return the Affidavit Compliance with the 
Prevailing Wage Law form furnished at the end of the Special Conditions 
section. 

11.1 CONTRACTOR’S AFFIDAVIT REGARDING SETTLEMENT OF 
CLAIMS 

11.1.1 Before the final payment can by made on the project to the Contractor, the 
Contractor must complete and return the Contractor’s Affidavit Regarding 
Settlement of Claims form furnished at the end of the Special Conditions 
Section. 
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HOLD 
 HARMLESS AGREEMENT FORM 

 

 

We, agree to protect, indemnify, save and keep harmless 
the City of Rolla against and from any and all loss, cost, damage or expense, arising out of or from 
any accident or other occurrence on or about said premises, causing injury to any person or property 
whomsoever and whatsoever and will protect, indemnify and save and keep harmless the above 
mentioned party from any and all claims, costs or expense arising out of any failure of the 
Contractor in any respect to comply with and perform all the requirements and provisions agreed to  
and required by any law or ordinance, during the period commencing at the premise of 

.
 

 

 

By 
 

Printed Name of Person Signing 
 

Title 
 

Date 
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AFFIDAVIT 

COMPLIANCE WITH THE PREVAILING LAW 

 

Before me, the undersigned Notary Public, in and for the county of ________________, 

State of __________________________, personally came and appeared  
 
____________________________________ of _________________________________ 
                         (Name and Title)                                                                           (Company Name) 
 

(a Corporation)  (a Partnership)  (a Proprietorship), and after being duly sworn did depose 

and say all provisions and requirement set out in Chapter 290, Sections 290.210 through 

and including 290.340, Missouri Revised Statutes, pertaining to the payment of wages to 

workers employed on public works projects have been fully satisfied and there has been 

no exception to the full and complete compliance with said provisions and requirements 

and with Wage Determination No. ________ or Annual Wage Order No. _______ issued 

by the Division of Labor Standards on Project _________________,    

                                                                                  (Job No.)  
__________________________________________ , __________County, Missouri, and  
                     (Route or Location, if building construction) 

 

completed on the ___________ day of ________________________, ______________. 

 

 
Subscribed and sworn to me this __________ day of ______________, ___________. 
 
My commission expires ________________________, __________________. 
 
 
 
                    (SEAL)    _________________________________ 
                                                                                      (Notary Public) 
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CONTRACTOR’S AFFIDAVIT 
REGARDING 

SETTLEMENT OF CLAIMS 
 
 

_____________________ , 20 ________ 
 

To the City of Rolla, Missouri 
 
Gentlemen: 
 
This is to certify that all lawful claims for material, lubricants, fuel, coal, coke, repairs on 
machinery, groceries and foodstuffs, equipment and tools consumed or used in 
connection with the construction of the above mentioned project, and all insurance 
premiums, both compensation and all other kinds of insurance on said work, and for all 
labor performed in said work, whether by subcontractor or claimant in person or by his 
employee, agent, servant, bailee or bailor, have been paid and discharged. 

 
______________________________________ 

                                                                            Contractor               
 

By _____________________________________ 
                                                                            (Signature)       

         

_____________________________________ 

                                                                         (Title)  
 

 

State of ________________ 
 
County of _______________________ ss. 
 
 Subscribed and sworn to before me this _____________ day of  
 
 ____________________ , 20 _______, at ________________________________ 
 
 

___________________________________ 
                                                                             Notary Public 

                        SEAL 
 
 
My Commission expires ____________________ , 20 ________ . 
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WAGE RATES 

 

A legible list of all prevailing wage rates must remain posted in a prominent and easily 
accessible place at the worksite by each contractor and subcontractor on the project.  It is 
a requirement the notice is posted during the full time that any worker is employed on the 
job as per RsMO 290.265 below. 

 

Wage rates posted, where.  

290.265. A clearly legible statement of all prevailing hourly wage rates to be paid to all 
workmen employed in order to execute the contract and employed on the construction of 
the public works shall be kept posted in a prominent and easily accessible place at the site 
thereof by each contractor and subcontractor engaged in the public works projects under 
the provisions of this law and such notice shall remain posted during the full time that 
any such workman shall be employed on the public works.  

(L. 1969 S.B. 142)  
 
The Contractor will forfeit a penalty to the City of Rolla of $100 per day (or portion of a 
day) for each worker who is paid less than the prevailing rate for any work done under 
the contract by the Contractor or by any Sub-contractor (see Section 290.250, RSMo, 
enclosed in the Laws Section.)  For detailed information on rules and occupational titles, 
see 8 CSR 30-3.010 through 3.060 (enclosed in the Laws Section, Code of State 
Regulations – Prevailing Wage Rules.) 
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